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1. This Agreement is entered into between the Contracting Agency and the Contractor named below: 

CONTRACTING AGENCY NAME 

DEPARTMENT OF HOUSING AND COMMUNITY DEVELOPMENT 

CONTRACTOR NAME 

County of Santa Barbara 

2. The term of this Agreement is: 

START DATE 

Upon HCD Approval 

THROUGH END DATE 

6/25/2025 

3. The maximum amount of this Agreement is: 

$280,000.00 

4. The parties agree to comply with the terms and conditions of the following exhibits, which are by this reference made a part of the Agreement. 

Exhibits Title 

Exhibit A Authority, Purpose, and Scope of Work 

Exhibit B Budget Detail and Payment Provisions 

Exhibit C * State of California General Terms and Conditions 

Exhibit D CDBG - Mitigation Terms and Conditions 

Exhibit E Special Terms and Conditions 

Exhibit F Program Application and Additional Provisions 

Exhibit G Subrecipient Profile 

Items shown with an asterisk(*), are hereb incor orated b reference and made art of this a reement as if attached hereto. :Y p :Y p g 
These documents can be viewed at https://www.dqs.ca.gov/OLS/Resources 

IN WITNESS WHEREOF, THIS AGREEMENT HAS BEEN EXECUTED BY THE PARTIES HERETO. 

CONTRACTOR 

CONTRACTOR NAME (if other than an individual, state whether a corporation, partnership, etc.) 

County of Santa Barbara 

CONTRACTOR BUSINESS ADDRESS 

P.O. Box 39 

PRINTED NAME OF PERSON SIGNING 

Mark A. Hartwig 

CITY 

Santa Barbara 

TITLE 

Fire Chief /Fire Warden 

DATE SIGNED 

STATE 

CA 

Pages 

5 

5 

GTC 4/17 

26 

1 

27 

2 

ZIP 

93102 
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AUTHORITY, PURPOSE AND SCOPE OF WORK 

1. Authority & Purpose

The California Department of Housing and Community Development (hereinafter
“Department”) is the lead and responsible entity for administering the Community
Development Block Grant – Mitigation (hereinafter “CDBG-MIT”) funds appropriated
under Public Law 115-123 and allocated to the State of California by the U.S.
Department of Housing and Urban Development (hereinafter “HUD”). CDBG-MIT
supports the State of California to carry out strategic and high-impact activities to
mitigate disaster risks and reduce future losses in areas impacted by the Federal
Emergency Management Agency’s Major Disaster Declaration DR-4344 in October
2017 and DR-4353 in December 2017/January 2018. CDBG-MIT Planning and
Public Services Program (hereinafter "MIT-PPS") projects are funded by CDBG-MIT
funds to address risks to, or across, community lifelines that support human health
and safety and provide mitigation for individual and community-based systems.

2. Scope of Agreement

A. Grant Funds

Subject to the terms and conditions of this Standard Agreement (hereinafter
“Agreement”), the Department has allocated and agrees to provide grant
funds in the maximum amount identified below to the subrecipient identified
as “Contractor” on page 1, Section 1 of the STD 213 form (hereinafter
“Subrecipient”) for all Work (defined below) identified in this Agreement
(hereinafter “Subrecipient Award”).  All payments made to the Subrecipient
will adhere to the provisions described in Exhibit B, Section 4 (Method of
Payment) herein. In no instance shall the Department be liable for any costs
in excess of this amount, nor for any unauthorized or ineligible costs or
expenses. The Subrecipient Award is and shall not exceed $500,000 per
project and $2,500,000 per subrecipient.

This Agreement governs the Subrecipient Award and each individual Project
thereafter proposed by the Subrecipient and approved by the Department
(each an “Approved Project”, and collectively the “Approved Projects”), the
budget for each of which is to constitute some portion of the Subrecipient
Award. The cumulative total amount of all Approved Projects shall not exceed
the total amount of the Subrecipient Award.

B. Implementation of Agreement

By entering into this Agreement and thereby accepting the Award of grant
funds, the Subrecipient agrees to comply with and implement this Agreement
in a manner satisfactory to the Department and HUD and consistent with all
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applicable laws, regulations, policies and procedures that may be required 
from time to time as a condition of the Department providing the grant funds, 
including but not limited to, all applicable CDBG-MIT Program Administration 
and Compliance requirements set forth by this Agreement, and in accordance 
with the Application documentation previously provided by the Subrecipient 
and made a part hereof. The Department’s providing of grant funds under this 
Agreement is specifically conditioned on Subrecipient’s compliance with this 
provision and all terms and conditions of this Agreement, the most recently 
published version of the Department’s CDBG- MIT Action Plan for 2017 
disasters (https://www.hcd.ca.gov/community-development/disaster-recovery-
programs/cdbg-dr/cdbg-mit-2017/index.shtml) and any amendments thereto, 
related Federal Register notices, and the requirements of the authorities cited 
above, as the same may be amended from time to time.  

This Agreement is subject to written modification and termination as 
necessary by the Department in accordance with requirements contained in 
any future state or federal legislation and/or state or federal regulations. All 
other modifications must be in written form and approved by both parties. 

3. Subrecipient Scope of Work

The Subrecipient scope of work (hereinafter “Work”) for this Agreement shall 
consist of the following: 

The Subrecipient shall perform the funded activities described in the Work, as 
detailed in Exhibit F. All written materials or alterations submitted as addenda 
to the original Application and which are approved in writing by the 
Department are hereby incorporated as part of the Application. The 
Department reserves the right to require the Subrecipient to modify any or all 
parts of the Application in order to comply with CDBG-MIT program 
requirements. The Department reserves the right to monitor all Work to be 
performed by the Subrecipient, its contractors, and subgrantees in relation to 
this Agreement. Any proposed revision to the Work must be submitted in 
writing for review and approval by the Department and may require an 
amendment to this Agreement. Approval shall not be presumed unless such 
approval is made by the Department in writing. 

A. For the purposes of performing the Work, the Department agrees to
provide the amount(s) identified in Exhibit B Budget as detailed in
Exhibit F, Additional Provisions. Unless amended, the Department
shall not be liable for any costs in excess of the total approved budget.
The Department shall not, under any conditions, be liable for any
unauthorized or ineligible costs.

B. Planning activity(ies), as defined in the MIT-PPS Policies and

https://www.hcd.ca.gov/community-development/disaster-recovery-programs/cdbg-dr/cdbg-mit-2017/index.shtml
https://www.hcd.ca.gov/community-development/disaster-recovery-programs/cdbg-dr/cdbg-mit-2017/index.shtml
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Procedures, do not have to meet a CDBG-Mitigation National 
Objective. Public Service activity(ies), as defined in the MIT-PPS 
Policies and Procedures, shall meet one of the two CDBG-Mitigation 
National Objectives:  

1. Benefit to Low/Moderate Income Persons; or
2. Urgent Need Mitigation

C. Subrecipient shall collect data and submit reports to the Department in
accordance with the reporting requirements detailed in Section 24 of
Exhibit D herein.

D. The Subrecipient shall monitor all Approved Projects in accordance
with the requirements of Section 1.9 of the MIT-PPS Policies and
Procedures.

4. Effective Date and Commencement of Work

A. This Agreement is effective upon approval by the Department 
representative’s signature on page one of the fully executed Standard 
Agreement, STD 213 (the “Effective Date”).

B. Subrecipient agrees that no Work toward the implementation of the project 
activity or program activity, as identified in Exhibit F, shall commence without 
prior written authorization from the Department prior to the execution of this 
Agreement by the Department.

5. Term of Agreement and Performance Milestones

A. Term of Agreement: With the exception of the grant closeout procedures set 
forth in Exhibit B, Section 7, the Subrecipient shall complete the Approved 
Project(s) activities on or before the expenditure deadline identified on the 
STD 213 of this Agreement and identified below. Time is of the essence in 
order to ensure complete and compliant Projects before grant closeout.
All grant funds must be expended by: 06/25/2025, unless expressly 
extended by the department in writing
This Agreement will expire on:  06/25/2025

B. Performance Milestones: Subrecipient shall adhere to the performance 
milestones below. Time is of the essence with respect to all such milestones.
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1. Subrecipient must submit monthly report data in accordance with the 
requirement of Section 1.24 of the MIT-PPS Policy and Procedure to 
HCD during the term of this Agreement. 

 
2.   Subrecipient must fully expend all MIT-PPS activity funds within three 

years of execution of this Agreement. If Subrecipient fails to fully 
expend MIT-PPS activity funds within three years of execution of this 
Agreement, the Department reserves the right to disencumber the 
Subrecipient’s Award amount in this Agreement by the amount then 
unspent. 

 
Failure to meet performance milestones: 

 
If any performance milestones listed above are not met, the 
Department reserves the right to withhold further payments to 
Subrecipient until such time as satisfactory progress is made toward 
meeting the performance measures. Subrecipient shall diligently work 
with MIT-PPS staff to submit: (a) a written mitigation plan specifying 
the reason for the delay; (b) the actions to be taken to complete the 
task that is the subject of the missed measure deadline; and, (c) the 
date by which the completion of said task will occur. 

  
The Department reserves the right to reallocate unobligated grant 
funds within the MIT-PPS program, in its sole and absolute discretion if 
the Department determines the Subrecipient is unable to meet the 
performance milestones in a timely manner following the failure to 
meet said milestones.  The Department reserves all rights and 
remedies available to it in case of a default by Subrecipient of its 
responsibilities and obligations under the terms of this Agreement.  All 
remedies available to the Department are cumulative and not 
exclusive. 

 
C. The Subrecipient and its Contractors, as applicable, shall adhere to all 

performance and Project milestones as established above. 
 
8. MIT-PPS Program Contract Management 

 
A. Department Contract Manager: The Department Contract Manager for this 

Agreement is the MIT-PPS Program Manager or the Program Manager’s 
designee. Written communication regarding this Agreement shall be directed 
to the Department Contract Manager at the following address:  

 
CA Department of Housing and Community Development 
Division of Financial Assistance – MIT-PPS  
P.O. Box 952054      
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Sacramento, CA  94252-2054 
 

B. Contract Management: Day-to-day administration of this Agreement shall take 
place via Grants Network, including but not limited to: 

  
1. Financial Reports (Funds Requests) 
2. Activity Reports 
3. Other Reports, as required 
4. Submittal of any and all requested supporting documentation 
5. Standard Agreement Issuance and Amendments 

 
C. Subrecipient Contract Administrator: The Subrecipient Contract Administrator 

(must be a Subrecipient employee) is identified in Exhibit G, Profile. Unless 
otherwise directed by the Department, any notice, report, or other 
communication required by this Agreement shall be directed via Grants 
Network or written to the Subrecipient’s Contract Administrator at the contact 
information identified in Exhibit G, Profile. 
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BUDGET DETAILS AND PAYMENT PROVISIONS 
 
1. Budget 

 
All Budget amounts are specified in Exhibit F, section 3, Budget Worksheet. 
 

2. Availability of Funds 
 
A. The Department’s provision of funding to Subrecipient pursuant to this 

Agreement is contingent on the availability of CDBG-MIT funds, and subject to 
the requirements to spend 50% of program funds to benefit the MID, and 70% of 
grant-wide funds for LMI benefit, and continued federal and state authorization 
for CDBG- MIT activities and is subject to amendment or termination due to lack 
of funds or authorization.  
 

B. The Department shall be relieved of any obligation for making payments to the 
Subrecipient if funds allocated to the State by HUD cease to be available for any 
reason or there is any limitation on, or withdrawal of, the Department’s authority 
to administer the CDBG-MIT program or any portion thereof.  

 
3. Expenditure of Funds 

 
A. Project and Activity Costs  

 
No Project or Activity costs may be incurred or funds reimbursed until and unless 
Subrecipient provides documented compliance with the National Environmental 
Protection Act (NEPA) requirements established in 24 CFR 50, 24 CFR 58, and 
42 USC 4321, et seq. and California Environmental Quality Act (CEQA); 
California Code of Regulations, Title 14, Division 6, Chapter 3, Sections 15000 – 
15387 as referenced in Exhibit D, section 14 
 
Activity Delivery Costs may be incurred prior to documented NEPA and CEQA 
compliance. See Section 4(A)(3) below for reimbursement requirements of 
Activity Delivery costs. 

 
B.    Priority of Funds 

 
The Grantee agrees to utilize funds available under this Agreement to 
supplement rather than supplant funds otherwise available.  
 

C. Withholding Funds 
 
The Department reserves the right to withhold payments pending timely delivery 
of program and project reports or documents as may be required under this 
Agreement, and for defaults by the Subrecipient, as noted in Exhibit D. 
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D. Disencumbering Funds 
 
Disencumbering Funds: The Grantee agrees that funds determined by the 
Department to be surplus upon completion of the activity, or that have not been 
spent prior to the Expenditure Deadline, will be subject to disencumbrance by the 
Department. 
 

E. Indirect Costs 
 
The Department will only consider reimbursement of indirect cost expenditures 
from Subrecipients that have an approved Indirect Cost Rate Proposal from the 
Department, HUD or other cognizant federal agency. If Subrecipient does not 
have an approved Indirect Cost Rate Proposal, Subrecipient shall develop a 
proposal for determining the appropriate CDBG-MIT share of indirect costs and 
shall submit it to the Department for approval prior to submission of Financial 
Reports for reimbursement of indirect cost expenditures. 

 
F. Compliance with the OMB Uniform Guidance Audit Requirements 

 
Grant funds will not be disbursed to any Subrecipients identified by the State 
Controller's Office (SCO) as non-compliant with the Federal Single Audit Act, as 
described in the OMB Uniform Guidance and 2 CFR Part 200 Sub-Part F. No 
funds may be disbursed until compliance with the Uniform Guidance is 
demonstrated to the satisfaction of the Department. 

 
G. Grant Administration 

 
The Subrecipient agrees to administer this Agreement in accordance with the 
provisions of Section 7097 through and including Section 7126 of Title 25 of the 
California Code of Regulations. 
 

4. Method of Payment 
 

Payments will be made directly to Subrecipients as reimbursements based on the 
documented and satisfactory completion of agreed upon performance milestones 
detailed in Subrecipient Work as indicated in Exhibit A, and confirmation of 
Subrecipient’s compliance with the terms of this Agreement. 
 
Financial Reports shall be submitted electronically through Grants Network. The 
Department shall not authorize payments or reimbursements unless it has determined 
the activities indicated in the Financial Report have been performed in compliance with 
the terms of this Agreement and any other agreements executed by the parties in 
connection herewith. Financial Reports shall be submitted by the Subrecipient to the 
Department at least once per month. 
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A. Reimbursements for Costs Incurred 
 
1. The Subrecipient may use grant funds for reimbursement by the 

Department for Eligible Expenses as defined herein, applied to Activities 
approved by the Department through the application processes described 
in Exhibit A. Eligible Expenses include but are not limited to, costs 
associated with Subrecipient program implementation, including staff time 
and development of policies and procedures for Approved Activities, as 
determined by the MIT-PPS Program Policies and Procedures.  

 
2. Activity Delivery Costs expenditures shall be paid only after such costs are 

expended for Work satisfactorily completed, provided the Department 
determines that the Program Performance Milestones in this Agreement 
and/or Approved Project Performance Milestones are on track. 
Subrecipient may expend up to the indicated Activity Delivery amount 
identified in Exhibit A.  

 
3. To receive reimbursement for Projects and Activities, the Subrecipient 

shall timely submit all required Department forms via Grants Network. 
Financial Reports must include the level of documentation specified by the 
Department in the Department’s Grant Administration Manual located on 
the Department’s website, in order to be reviewed and processed. 

 
B. Final Financial Reports 

 
1. The final Financial Report for the Subrecipient Award must be submitted 

to the Department before the expenditure deadline of this Agreement. 
 
2. If the final Financial Report for costs expended during the term of this 

Agreement has not been received by the Department before the 
expenditure deadline in Exhibit A, the Department may disencumber any 
funds remaining in which case grant funds will no longer be available to 
the Subrecipient. 

 
5. Recapture of Funds 

 
A Subrecipient may be required to repay all or a portion of the funds received from the 
Department, including Activity Delivery, pursuant to this Agreement if the Subrecipient, 
among other things, does not fulfill its obligations under this Agreement or fails to meet 
applicable federal requirements. The reasons for a recapture of funds by the 
Department include, but are not limited to, the following: 
 
A. The Subrecipient does not comply with the terms of this Agreement or any 

agreement executed by the Subrecipient and the Department in connection here 
with; 
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B. The Subrecipient withdraws from the Program prior to completion of the 
Project(s) or Activity(ies); 
 

C. The Subrecipient fails to meet a National Objective. 
 
      The potential recapture of funds pursuant to this provision is in addition to, and 

not in lieu of, any other rights and remedies of the Department under this 
Agreement. 

 
6. Project Budget Revisions and Amendments 

 
Budget line item adjustments may be made in accordance with the following: 
 
A. Budget Revisions: Adjustments to the Budget that do not require an increase or 

reduction of total activity budget, a change in National Objective, or a change in 
the type or a reduction in number of beneficiaries assisted may be completed as 
a Budget Revision. Budget Revisions shall include but not be limited to: 
 
1. Adjustments that reallocate funds between budget line items 

 
2. Adjustments that increase or decrease the detail included in the submitted 

lined item budgets, including adding and removing budget line items, 
without increasing or decreasing the scope of work and without changing 
the overall budget. 

 
 Budget Revisions must be approved by the Department prior to 

implementation. Approval shall be provided either through the online grant 
management system, or in writing, as appropriate. If approved, Budget 
Revisions shall automatically be deemed a part of, and incorporated into, 
this Agreement. Project budget revisions must be submitted through 
Grants Network and subsequently approved by the Department prior to 
implementation. Approval shall be provided through Grants Network. 

 
B. Agreement Budget Revisions: Adjustments to the Subrecipient Award that result 

in an increased or a reduced total award amount shall require an Agreement 
amendment. Agreement amendments must be fully executed by both the 
Subrecipient and the Department prior to implementation.   

 
7. Project and Activity Closeout Procedures 

 
The Subrecipient must submit the following to the Department at the completion of each 
Project and Activity.  
 

1. A Final Activity Report (Project Completion Report) that includes all 
required reporting data for the Activity including but not limited to eligible 
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activities, costs, beneficiaries, and National Objective; 
 
2. If applicable, a copy of the produced plan 
 
3. If applicable, Final Labor Standards Report as described in Exhibit 

D(14)(A)(2) herein. 
 
4. Evidence, satisfactory to the Department, of compliance with any other 

Special Conditions of this Agreement; and, 
 
5. A resolution from the governing body acknowledging the accomplishments 

of the Approved Project and confirming that the Approved Activity is 
complete and that all Financial Reports have been processed and 
reimbursed.   

 
Upon receipt of the above documentation, the Department will close the Activity and 
finalize the activity in DRGR for final reporting to HUD. 

 
8. Document Retention Policy 

 
Subrecipient shall retain all books, records, accounts, documentation, and all other 
materials relevant to this Agreement for a minimum period of five (5) years after the 
Department notifies the Subrecipient that the grant agreement between HUD and the 
State of California has been closed.  
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CDBG-MITIGATION TERMS AND CONDITIONS 
 
 
1. Definitions 

 
Activity Funds – means any reasonable and necessary costs that are directly related to 
labor and/or direct construction and/or direct Project implementation costs which will 
meet a national objective as defined in 42 U.S.C. 5304(b)(3), as amended and 24 CFR 
570.483. 
 
Activity Delivery Funds - means any reasonable and necessary costs for the 
implementation, management or oversight of a Project.  
 
Activity Reports – Reports submitted by the Subrecipient that describe Project and 
Activity progress and/or beneficiaries served during a given reporting period. 

 
Approved Activity – An Activity that has been submitted to the Department through the 
Notice of Funding Availability and reviewed and approved to fund with the Subrecipient 
Award by the Department. 
 
Area Median Income (AMI) - means the median family income for specific geographic 
areas, adjusted for household size, as calculated by HUD, and published annually by 
the Department at https://www.hcd.ca.gov/grants-funding/income-limits/state-
andfederal-income-limits.shtml. 
 
California Environmental Quality Act (CEQA) - is a state statute that requires state and 
local agencies to identify the significant environmental impacts of their actions and to 
avoid or mitigate those impacts, if feasible. 
 
Department – means the California Department of Housing and Community 
Development. 
 
Disaster Recovery Grant Reporting System (DRGR) – The electronic system primarily 
used by the Department to access grant funds from HUD and report performance 
accomplishments for grant-funded activities to HUD. The DRGR system is used by HUD 
to review grant-funded activities, prepare reports to Congress and other interested 
parties, and monitor program compliance.  
 
Duplication of Benefits (DOB) - Financial assistance received from another source that 
is provided for the same purpose as the CDBG Mitigation-MIT funds, in accordance with 
Federal Register Notices 84 FR 28836 and 84 FR 28848. 
 
Eligible Expenses – Those necessary and reasonable costs under 2 CFR 200.400 
through 475, and applicable notices and waivers, and as identified in Section 1.13 of the 

https://www.hcd.ca.gov/grants-funding/income-limits/state-andfederal-income-limits.shtml
https://www.hcd.ca.gov/grants-funding/income-limits/state-andfederal-income-limits.shtml


 County of Santa Barbara 
 17-MITPPS-21021 
 Page 2 of 26 
 
   EXHIBIT D  
 

 
17-MITPPS-21021  
Approved Date: 7/16/2021 
Prep Date: 05/16/2022 

MIT-PPS Policies and Procedures Manual, and as approved by the Department. Eligible 
Expenses do not include any costs which are disallowed or otherwise deemed ineligible 
by the State of California and/or HUD. 
 
Financial Reports (Funds Requests) - the forms and processes required for a 
Subrecipient to request the drawdown of grant funds.  
 
Grant Funds – The CDBG-MIT funds allocated to the Subrecipient for the 
implementation of the MIT-PPS program and eligible Approved Projects. Grant funds 
include Activity Funds and Activity Delivery Funds. 
 
Household - One or more persons occupying a housing unit. 

 
HUD – The United States Department of Housing and Urban Development. 

Indirect Costs - means those costs incurred for a common or joint purpose benefitting 
more than one cost objective, and not readily assignable to the cost objectives 
specifically benefitted, without effort disproportionate to the results achieved. To 
facilitate equitable distribution of indirect expenses to the cost objectives served, it may 
be necessary to establish a number of pools of indirect costs. Indirect cost pools must 
be distributed to benefitted cost objectives on bases that will produce an equitable result 
in consideration of relative benefits derived. 

Indirect Cost Rate Proposal - means the documentation prepared by a governmental 
unit or subdivision thereof to substantiate its request for the establishment of an indirect 
cost rate as further defined in 2 CFR 200.56 and 2 CFR 200.57. 
 
Low- to Moderate- Income (LMI) – Low to moderate income people are those having 
incomes not more than the “moderate-income” level (80% Area Median Family Income) 
set by the federal government for the HUD-assisted housing programs. This income 
standard changes from year to year and varies by Household size, county and the 
metropolitan statistical area. 
 
Standard Agreement (“Agreement”) – The contractual arrangement between the 
Department and the Subrecipient which sets forth the terms and conditions by which 
CDBG-MIT funds must be utilized with regards to Approved Projects. 
 
National Environmental Policy Act (NEPA) – The federal law and associated regulations 
which establishes a broad national framework for protecting the environment. NEPA's 
basic policy is to assure that all branches of government consider the environment prior 
to undertaking any major federal action that could significantly affect the environment. 
 
Subrecipient – A ‘Subrecipient’ is a non-State or Federal entity receiving a direct award 
of grant funds from the Department for the purpose of funding Approved Projects to 
carry out activities that produce a plan or meet a National Objective. 
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Subrecipient Award – The amount of grant funds allocated to the Subrecipient for 
Approved Activities. 
 

2. National Objectives 
 
In accordance with 24 CFR 570.208, Section 104(b)(3) of the Housing and Community 
Development Act of 1974, and as further outlined within the waivers and alternative 
requirements at Federal Register Notice 84 FR 45838, all CDBG-MIT funded activities, 
with the exception of Planning activities, must satisfy either the Low-to Moderate 
Income (LMI) or the Urgent Need Mitigation (UNM) national objective. HUD created a 
new National Objective - Urgent Need Mitigation (UNM) – for CDBG-MIT programs. 
This National Objective provides a better fit for CDBG-MIT activities that aim to address 
risks that do not tie back to the disaster events of the 2017 CDBG-DR funding or 
subsequent disasters. Projects using the UNM national objective must provide 
documentation that demonstrates a measurable and verifiable impact on reducing risks 
at the completion of the activity.  
 • Address the current and future risks as identified in the Mitigation Needs 
       Assessment of the most impacted and distressed areas; and  
 • Result in a measurable and verifiable reduction in the risk of loss of life and 
       property.  
 
Planning activities do not require a national objective be established. HUD’s Federal 
Register Notice (84 FR 45838) governing the MIT allocation describes planning efforts 
as addressing the national objectives without the limitation of any circumstances. All 
Public Services activities must meet one national objective criterion, LMI or UNM, 
related to its specific mitigation impact and defined direct benefits or service area.  
 
Upon completion of the Approved Project(s) funded under this Agreement and prior to 
the funding expiration date of this Agreement, the Subrecipient must document that the 
Approved Project(s) met the LMH National Objective. The Department shall review the 
actual National Objective achievements of the Subrecipient. If the Subrecipient does not 
or cannot satisfactorily document the National Objective achievement of an Approved 
Project, the Approved Project may be deemed ineligible and repayment of funds may be 
required of the Subrecipient.  
 

3. Duplication of Benefits 
 
A Duplication of Benefits (DOB) occurs when a program beneficiary receives assistance 
from multiple sources for a cumulative amount that exceeds the total need for a 
particular recovery purpose. The amount of the duplication is the amount of assistance 
provided in excess of the total need for the same purpose. It is the Department’s 
responsibility to ensure that MIT-PPS provides assistance only to the extent that the 
disaster recovery need has not been fully met by funds that have already been paid, or 
will be paid, from another source.  
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The Subrecipient must report all funds obtained for the activity from any source from the 
date of the disaster until the Project is completed.  
 
The Subrecipient agrees to repay to the Department immediately upon demand any 
assistance later received for the same purpose as the CDBG–MIT funds and that 
exceeds the total need for the particular recovery purpose. 

 
4. Remedies and Termination for Noncompliance 

 
A. Remedies for Noncompliance: In addition to any other rights and remedies the 

Department may have under this Agreement, at law, or in equity, the Department 
may initiate remedies for noncompliance as identified in 2 CFR 200.339 at any 
time it has been determined that the Subrecipient is no longer meeting the terms 
and conditions of this Agreement. Remedies for noncompliance may be required 
in addition to, in lieu of, or prior to termination. Such remedies for noncompliance 
with a federal statute or regulation, a state statute or regulation, an assurance, in 
a State plan or application, or elsewhere may include, as appropriate: 

 
1. Temporarily withhold cash payments pending correction of the deficiency 

by the Subrecipient.  
 
2. Disallow all or part of the cost of the action not in compliance. 
 
3. Wholly or partly suspend or terminate the Subrecipient’s grant funds. 
 
4. Withhold further and/or future awards for CDBG-MIT funds and/or any 

other funds administered by the Department. 
 
5. Request that the Federal Awarding Agency initiate suspension or 

debarment proceedings. 
 
6. Take other remedies that may be legally available, such as:  

 
In the case of costs incurred without meeting a National Objective, require 
repayment of all funds reimbursed and/or paid to the Subrecipient, including 
Activity Delivery, as appropriate. 

 
In the case of Duplication of Benefits, require repayment of all CDBG-MIT funds 
reimbursed and/or paid to the Subrecipient where other financial assistance was 
received for the same purpose or in excess of the need.   

 
In taking an action to remedy noncompliance, the Department will provide the 
Subrecipient an opportunity for such hearing, appeal, or other administrative 
proceeding to which the Subrecipient is entitled under any statute or regulation 
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applicable to the action involved as per 2 CFR 200.342. Such appeal shall be 
governed by, and conducted in accordance with, the appeal processes and 
procedures set forth in section 5 herein. 

 
Effects of Suspension and Termination. Subrecipient costs resulting from obligations 
incurred by the Subrecipient or any of the Subrecipient’s Contractors during a 
suspension or after termination of an Agreement are not allowable unless otherwise 
authorized by the Department in a written notice or as allowable in 2 CFR 200.343. The 
enforcement remedies identified in this Section do not preclude a Subrecipient or any of 
the Subrecipient’s Contractors from being subject to 2 CFR Part 2424. CDBG-MIT funds 
may not be provided to excluded or disqualified persons pursuant to 24 CFR 570.489(l) 
and 2 CFR 200.339. 
 
The remedies available to the Department under this Agreement are cumulative and not 
exclusive. 

 
B. Termination for Noncompliance: Grant funds provided by this Agreement 

may be terminated in whole or in part as per federal regulation at 2 CFR 
200.340 by HUD or by HCD if Subrecipient fails to comply with the terms 
and conditions of the Agreement that include the terms and conditions of 
the federal award. All terminations shall include written notification setting 
forth the reason(s) for such termination, the effective date, and the portion 
to be terminated in the case of partial terminations and will follow 
termination notification requirements identified in 2 CFR 200.341. 

 
C. Termination Without Cause: This Agreement may be terminated by the 

Department in whole or in part at any time without cause only with the 
consent of the Subrecipient. In the case of a termination of the whole 
Agreement, the parties shall agree upon termination conditions, including 
the effective date. In the case of a partial termination, the parties shall 
agree upon termination conditions, including the portion to be terminated 
and the effective date. 

 
D. Termination With Cause: This Agreement may be terminated by the 

Department in whole or in part at any time for cause by giving at least 14 
days’ prior written notice to the Subrecipient. Termination with cause 
includes termination prior to the end of the period of performance for 
failure to comply with the terms and conditions of this Agreement, and 
pursuant to 2 CFR 200.340(c), such termination shall be reported to the 
appropriate federal program integrity and performance system accessible 
through the System for Award Management. Termination with cause also 
includes, without limitation, a failure by Subrecipient to comply with the 
Project Schedule, Project and Activity Performance Milestones, Reporting 
Requirements, and/or Special Conditions issued for a Project to use 
CDBG-MIT funds.    
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5. Appeals Process for Finding of Noncompliance: If Subrecipient disagrees with a finding 
of noncompliance and/or any accompanying remedy and/or termination that are 
associated with such finding, the Subrecipient may appeal the disputed decision to the 
Department in writing via U.S. Mail no later than thirty (30) calendar days from the date 
of HCD’s issuance of the disputed decision. In the event the 30th day falls on a 
weekend or a recognized state or federal holiday, the Subrecipient’s written request for 
appeal shall be due by 5:00 pm Pacific Time the following business day.    

There are two levels of appeal available to aggrieved subrecipients: 

• Level I Request for Reconsideration, and   

• Level II Request for Official Review   

A Subrecipient must first submit a written Level I Request for Reconsideration to the 
Program Manager within thirty (30) calendar days from HCD’s issuance of the 
underlying decision as described above. If the written request is timely submitted, the 
Program Manager then has ten (10) calendar days of receipt of such request within 
which to issue any stay requested by the Subrecipient, in full or in part, and thirty (30) 
calendar days within which to issue a written reconsideration decision. Submitting a 
timely Level I Request for Reconsideration (and receiving a subsequent reconsideration 
decision from the Program Manager) is a necessary predicate to the Subrecipient 
having a right to initiate a Level II Request for Official Review.    

A Subrecipient who disagrees with a Reconsideration decision may submit a Level II 
Request for Official Review to the Disaster Recovery Section Chief or Designee within 
thirty (30) calendar days from the issuance of the underlying reconsideration decision, 
as described above. The Section Chief or Designee will conduct an independent review 
and has thirty (30) calendar days within which to issue a written Official Review 
decision, which shall be final and binding and not subject to further appeal.     

Time is of the essence with regards to the Subrecipient’s obligation to timely file appeals 
or requests to the Department within the time periods set forth in this Appeals 
Process.  As such, any appeal by Subrecipient that is not timely made in strict 
accordance herewith shall be void and not considered, and the initial decision or finding 
shall automatically remain as originally issued. 

 
6. Severability 

 
A. If any provision of this Agreement, or an underlying obligation, is held invalid by a 

court of competent jurisdiction, such invalidity may not affect any other provisions 
of this Agreement and the remainder of this Agreement shall remain in full force 
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and effect. Therefore, the provisions of this Agreement are, and shall be, deemed 
severable. 
 

B. The Subrecipient shall notify the Department immediately of any claim or action 
undertaken by or against it which affects or may affect this Agreement or the 
Department and shall take such action with respect to the claim or action as is 
consistent with the terms of this Agreement and the interests of the Department. 

 
7. Waivers 

 
No waiver or any breach of this Agreement shall be held to be a waiver of any prior or 
subsequent breach. The failure of the Department to enforce, at any time, the provisions 
of this Agreement or to require, at any time, performance by the Subrecipient of these 
provisions shall in no way be construed to be a waiver of such provisions nor to affect 
the validity of this Agreement or the right of the Department to enforce these provisions.  
All waivers by the Department must be in writing in order to be valid. 
 

8. Uniform Administrative Requirements 
 
The Subrecipient, its agencies or instrumentalities, shall comply with the policies, 
guidelines and Administrative Requirements of 2 CFR Part 200, et seq., as applicable, 
as they relate to the cost principles, audit requirements, acceptance and use of federal 
funds under this part.   
 
A. Single Audit Compliance: Funds will not be disbursed to any Subrecipient 

identified by the State Controller's Office (SCO) as non-compliant with the 
Federal Single Audit Act, as described in the Uniform Administrative 
Requirements, Cost Principles, And Audit Requirements for Federal Awards at 2 
CFR 200 Sub-Part F. No funds may be disbursed until compliance with the 
Uniform Guidance is demonstrated to the satisfaction of the Department. 
 

B. Accounting Standards: The Subrecipient agrees to comply with, and administer 
the activity in conformance with, 2 CFR Part 200.300, et seq., and agrees to 
adhere to the accounting principles and procedures required therein, utilize 
adequate internal controls and maintain necessary source documentation for all 
costs incurred.  
 

C. Suspension and Debarment: By executing this Agreement, Subrecipient verifies 
and affirms that it has not been suspended or debarred from participating in or 
receiving federal government contracts, subcontracts, loans, grants, or other 
assistance programs. Subrecipient further agrees to verify that its Developers 
and Contractors have not been suspended or debarred from participating or 
receiving federal government contracts, subcontracts, loans, grants, or other 
assistance programs. 
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9. Compliance with State and Federal Laws and Regulations 
 
A. The Subrecipient, its agencies or instrumentalities, Contractors shall comply with 

all local, state, and federal laws, statutes, and regulations, as well as policies and 
procedures established by the Department for the administration of MIT-PPS, as 
the same may be amended from time to time.   
 

B. The Subrecipient shall comply with the requirements of 24 CFR 570, the HUD 
regulations concerning Community Development Block Grants, 2 CFR 200, 
Uniform Administrative Requirements, Cost Principles, and Audit Requirements 
for Federal Awards, Final Guidance, adopted by HUD at 2 CFR 2400, and all 
federal regulations, rules, and policies issued pursuant to these regulations. The 
Subrecipient further agrees to utilize funds available under this Agreement to 
supplement rather than supplant funds otherwise available. 

 
 
10. Authority to Impose Additional Special Conditions 

 
In accordance with 2 CFR 200.208, Department reserves the right and authority to 
impose additional specific conditions issued under this Standard Agreement under any 
of the following circumstances: 
 
A. When, in HCD’s sole discretion, HCD finds that Subrecipient has a history of 

failure to comply with the general or specific terms and conditions applicable to 
the CDBG-MIT funds allocated under this agreement or to other awards of 
federally-funded grant or loan assistance passed through the Department. 

 
B. When Subrecipient fails to meet expected performance goals under this 

agreement. 
 
C. When Subrecipient poses an increased risk for noncompliance based on factors 

including, but not limited to, financial stability, quality of management systems, 
history of performance under Federal awards, history of timeliness under Federal 
awards, history of conformance with terms and conditions of previous federal 
awards, and reports and findings from audits. 

 
D. When, in the Department’s sole discretion, such conditions are necessary to 

ensure timely and compliant performance under the federal award. 
 
Such specific conditions, or special conditions, may include, withholding of authority to 
proceed to the next phase of an Approved Project until receipt of evidence of 
acceptable performance within a given period of performance, requiring additional 
detailed financial reports, requiring additional project monitoring, requiring the 
Subrecipient to obtain technical or management assistance, establishing additional prior 
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approvals, or any other condition HCD deems reasonable and necessary to safeguard 
Federal funds. 
 
 

11. Equal Opportunity Requirements and Responsibilities 
 
The obligations undertaken by Subrecipient include, but are not limited to, the obligation 
to comply with all federal laws and regulations described in Subpart K of 24 CFR Part 
570 and specifically with each of the following, among other things, as the same may be 
amended from time to time:   

 
A. Title VI of the Civil Rights Act of 1964:  This act provides that no person shall 

be excluded from participation, denied program benefits, or subject to 
discrimination based on race, color, and/or national origin under any program or 
activity receiving federal financial assistance. 
 

B. Title VII of the Civil Rights Act of 1968 (The Fair Housing Act):  This act 
prohibits discrimination in housing on the basis of race, color, religion, sex and/or 
national origin.  This law also requires actions which affirmatively promote fair 
housing. 

 
C. Restoration Act of 1987:  This act restores the broad scope of coverage and 

clarifies the application of the Civil Rights Act of 1964.  It also specifies that an 
institution which receives federal financial assistance is prohibited from 
discriminating on the basis of race, color, national origin, religion, sex, disability 
or age in a program or activity which does not directly benefit from such 
assistance. 

 
D. Section 109 of Title 1 of the Housing and Community Development Act of 

1974 [42 U.S.C. 5309]:  This section of Title 1 provides that no person shall be 
excluded from participation (including employment), denied program benefits, or 
subject to discrimination on the basis of race, color, national origin, or sex under 
any program or activity funded in whole or in part under Title 1 of the Act. 

 
E. The Fair Housing Amendment Act of 1988:  This act amended the original 

Fair Housing Act to provide for the protection of families with children and people 
with disabilities, strengthen punishment for acts of housing discrimination, 
expand the Justice Department jurisdiction to bring suit on behalf of victims in 
federal district courts, and create an exemption to the provisions barring 
discrimination on the basis of familial status for those housing developments that 
qualify as housing for persons age 55 or older. 

 
F. The Age Discrimination Act of 1975:  This act provides that no person shall 

be excluded from participation, denied program benefits, or subject to 
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discrimination on the basis of age under any program or activity receiving federal 
funding assistance.  Effective January 1987, the age cap of 70 was deleted from 
the laws.  Federal law preempts any State law currently in effect on the same 
topic. 
 

G. Section 504 of the Rehabilitation Act of 1973:  It is unlawful to discriminate 
based on disability in federally assisted programs.  This Section provides that no 
otherwise qualified individual shall, solely by reason of his or her disability, be 
excluded from participation (including employment), denied program benefits, or 
subjected to discrimination under any program or activity receiving federal 
funding assistance.   
 

H. The Americans with Disabilities Act of 1990 (ADA):  This act modifies and 
expands the Rehabilitation Act of 1973 to prohibit discrimination against "a 
qualified individual with a disability" in employment and public accommodations.  
The ADA requires that an individual with a physical or mental impairment who is 
otherwise qualified to perform the essential functions of a job, with or without 
reasonable accommodation, be afforded equal employment opportunity in all 
phases of employment. 

 
I. Executive Order 11063:  This executive order provides that no person shall be 

discriminated against on the basis of race, color, religion, sex, or national origin 
in housing and related facilities provided with federal assistance and lending 
practices with respect to residential property when such practices are connected 
with loans insured or guaranteed by the federal government. 

 
J. Executive Order 12259:  This executive order provides that the administration 

of all federal programs and activities relating to housing and urban development 
be carried out in a manner to further housing opportunities throughout the United 
States. 

 
K. The Equal Employment Opportunity Act:  This act empowers the Equal 

Employment Opportunity Commission (EEOC) to bring civil action in federal court 
against private sector employers after the EEOC has investigated the charge, 
found "probable cause" of discrimination, and failed to obtain a conciliation 
agreement acceptable to the EEOC.  It also brings federal, state, and local 
governments under the Civil Rights Act of 1964. 

 
L. The Uniform Guidelines on Employee Selection Procedures adopted by the 

Equal Employment Opportunity Commission in 1978:  This manual applies 
to employee selection procedures in the areas of hiring, retention, promotion, 
transfer, demotion, dismissal and referral.  It is designed to assist employers, 
labor organizations, employment agencies, licensing and certification boards in 
complying with the requirements of federal laws prohibiting discriminatory 
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employment. 
 

M. The Vietnam Era Veterans' Readjustment Act of 1974 (revised Jobs for 
Veterans Act of 2002):  This act was passed to ensure equal employment 
opportunity for qualified disabled veterans and veterans of the Vietnam War.  
Affirmative action is required in the hiring and promotion of veterans. 

 
N. Executive Order 11246:  This executive order applies to all federally assisted 

construction contracts and subcontracts.  It provides that no person shall be 
discriminated against on the basis of race. 

 
12. Relocation, Displacement, and Acquisition 
 

The Subrecipient shall comply with the provisions of the Uniform Relocation Assistance 
and Real Property Acquisition Policies Act of 1970, as amended, and regulations 
adopted to implement the Act in 24 CFR Part 42, 49 CFR Part 24, and Section 104(d)of 
the Housing and Community Development Act of 1974 as they apply to the performance 
of this Agreement.  
   

13. The Training, Employment, and Contracting Opportunities for Business and 
Lower Income Persons Assurance of Compliance (Section 3): 

 
The Subrecipient and the Subrecipient’s Contractors and Developers shall comply with 
Section 3 of the Housing and Urban Development Act of 1968 (12 U.S.C. 1701u), and 
implementing regulation at 24 CFR, Part 75. The responsibilities outlined in 24 CFR 
Part 75.19 include:  

 
A. Implementing procedures designed to notify Section 3 residents within the 

neighborhood service area of the project about training and employment 
opportunities generated by Section 3 covered assistance and Section 3 business 
concerns about contracting opportunities generated by Section 3 covered 
assistance.  

 
B. Notifying potential Contractors for Section 3 covered projects of the requirements 

of Part 75, Subpart C and incorporating the Section 3 clause set forth below in all 
solicitations and contracts in excess of $100,000 as required at 24 CFR 75.27.  

 
Section 3 Clause  

  
The work to be performed under this contract is subject to the requirements of 
Section 3 of the Housing and Urban Development Act of 1968, as amended, 12 
U.S.C. 1701u (Section 3). The purpose of Section 3 is to ensure that employment 
and other economic opportunities generated by HUD assistance or HUD-assisted 
projects covered by Section 3, shall, to the greatest extent feasible, be directed to 
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low- and very low-income persons, particularly persons who are recipients of HUD 
assistance for housing.  

  
The parties to this contract agree to comply with HUD's regulations in 24 CFR. Part 
75, which implement Section 3. As evidenced by their execution of this contract, the 
parties to this contract certify that they are under no contractual or other impediment 
that would prevent them from complying with the Part 75 regulations.   

  
The contractor agrees to send to each labor organization or representative of 
workers with which the contractor has a collective bargaining agreement or other 
understanding, if any, a notice advising the labor organization or workers' 
representative of the contractor's commitments under this Section 3 clause, and will 
post copies of the notice in conspicuous places at the work site where both 
employees and subrecipients for training and employment positions can see the 
notice. The notice shall describe the Section 3 preference, shall set forth minimum 
number and job titles subject to hire, availability of apprenticeship and training 
positions, the qualifications for each; the name and location of the person(s) taking 
applications for each of the positions; and the anticipated date the work shall begin.  

  
The contractor agrees to include this Section 3 clause in every subcontract subject 
to compliance with regulations in 24 CFR Part 75 and agrees to take appropriate 
action, as provided in an applicable provision of the subcontract or in this Section 3 
clause, upon a finding that the subcontractor is in violation of the regulations in 24 
CFR Part 75. The contractor will not subcontract with any subcontractor where the 
contractor has notice or knowledge that the subcontractor has been found in 
violation of the regulations in 24 CFR Part 75.   

  
The contractor acknowledges that subrecipients, contractors, and subcontractors are 
required to meet the employment, training, and contraction requirements of 24 CFR 
75.19, regardless of whether Section 3 language is included in recipient or 
subrecipient agreements, program regulatory agreements, or contracts.  

  
The contractor will certify that any vacant employment positions, including training 
positions, that are filled (1) after the contractor is selected but before the contract is 
executed, and (2) with persons other than those to whom the regulations of 24 CFR 
Part 75 require employment opportunities to be directed, were not filled to 
circumvent the contractor's obligations under 24 CFR Part 75.   

  
Noncompliance with HUD's regulations in 24 CFR Part 75 may result in sanctions, 
termination of this contract for default, and debarment or suspension from future 
HUD assisted contracts.   
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The contractor agrees to submit, and shall require its subcontractors to submit to 
them, annual reports detailing the total number of labor hours worked on the Section 
3 Project, the total number of labor hours worked by Section 3 Workers, and the total 
number of hours worked by Targeted Section 3 Workers, and any affirmative efforts 
made during the quarter to direct hiring efforts to low- and very low-income persons, 
particularly persons who are Section 3 workers and Targeted Section 3 workers. 

 
C. Facilitating the training and employment of Section 3 workers and the award of 

contracts to Section 3 business concerns by undertaking activities such as 
described in Section 75.25(b), as appropriate, to reach the goals set forth in 
Section 75.23 and in Federal Register Vol. 85, No. 189, page 60909, until 
superseded by HUD in a subsequent publication. As of September 29, 2020, the 
minimum Section 3 benchmark is twenty-five (25) percent or more of the total 
number of labor hours worked by all workers on a Section 3 project are Section 3 
workers; and five (5) percent or more of the total number of labor hours worked 
by all workers on a Section 3 project are Targeted Section 3 workers. 

 
D. Documenting actions taken to comply with the foregoing requirements, the 

results of those actions taken and impediments, if any. 
  
14. Environmental Compliance 
 

A. The Subrecipient shall comply with the California Environmental Quality Act 
(CEQA) requirements as they apply to this Project(s).   
 

B. The Subrecipient shall comply with the Federal Water Pollution Control Act, as 
amended, 33 U.S.C. 1251, et seq., as amended, 1318 relating to inspection, 
monitoring, entry, reports, and information, as well as other requirements 
specified in said Section 114 of the Clean Air Act and Section 308 of the Clean 
Water Act, and all regulations and guidelines issued thereunder. 

 
C. The Subrecipient shall comply with the requirements of the Clean Air Act, 42 

U.S.C. 1857, et seq., as amended.  
 

D. The Subrecipient shall comply with Environmental Protection Agency (EPA) 
regulations pursuant to 40 CFR Parts 15 and 50, as amended. 

 
E. The Subrecipient shall comply with the requirements of the Flood Disaster 

Protection Act of 1973 (42 U.S.C. 4001). The Subrecipient shall assure that for 
activities located in an area identified by the Federal Emergency Management 
Agency (FEMA) as having special flood hazards, that flood insurance under the 
National Flood Insurance Program is obtained and maintained as a condition of 
financial assistance for acquisition or construction purposes (including 
rehabilitation). 
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F. The Subrecipient shall comply with the requirements of the Residential Lead-

Based Paint Hazard Reduction Act of 1992 and Section 401(b) of the Lead-
Based Paint Poisoning Prevention Act of 1971. The Subrecipient agrees that any 
construction or rehabilitation of residential structures with assistance provided 
under this Agreement shall be subject to HUD Lead-Based Paint Regulations at 
24 CFR 570.608, and 24 CFR Part 35, Subpart B. Such regulations pertain to all 
CDBG-assisted housing and require that all owners, prospective owners, and 
tenants of properties constructed prior to 1978 be properly notified that such 
properties may include lead-based paint. Such notification shall point out the 
hazards of lead-based paint and explain the symptoms, treatment and 
precautions that should be taken when dealing with lead-based paint poisoning 
and the advisability and availability of blood lead level screening for children 
under seven. The notice should also point out that if lead-based paint is found on 
the property, abatement measures may be required.  

 
G. The Subrecipient shall comply with the Historic Preservation requirements set 

forth in the National Historic Preservation Act of 1966, as amended (16 U.S.C. 
470), the Archaeological and Historical Preservation Act of 1974 (Public Law 93-
291), and the procedures set forth in 36 CFR Part 800, Advisory Council on 
Historic Preservation Procedures for Protection of Historic Properties, insofar as 
they apply to the performance of this agreement. The Subrecipient shall also 
comply with Executive Order 11593 on the protection and enhancement of the 
cultural environment. In general, this requires concurrence from the State Historic 
Preservation Officer for all rehabilitation and demolition of historic properties that 
are fifty years old or older or that are included on a federal, state, or local historic 
property list. 
 

H. Subrecipient shall comply with all National Environmental Policy Act (NEPA) 
requirements as applicable to the performance of this Agreement as found in 24 
CFR Part 50, 24 CFR Part 58, as applicable, and 40 CFR 1500 – 1508. 
Subrecipient shall not receive authority to incur activity costs until they have 
successfully documented compliance with the applicable NEPA requirements, 
including public noticing and publishing. 
 
The subrecipient understands and agrees that this Agreement does not 
constitute a commitment of funds or site approval, and the commitment of funds 
or approval may occur only upon satisfactory completion of environmental review 
and receipt by the Department of an approval of the request for release of funds 
and certification from HUD or the Department under 24 CFR Part 58.  The 
provision of any funds to the project is expressly conditioned on the Department's 
determination to proceed with, modify or cancel the project based on the results 
of the environmental review. 

15. Procurement 
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The Subrecipient shall comply with the procurement provisions in 2 CFR Part 200.318 – 
200.326, Procurement Standards as well as all other Administrative Requirements for 
Subrecipient and Cooperative Agreements to State, local and federally recognized 
Indian tribal governments as set forth in 2 CFR 200, et seq., as applicable.  All 
procurements must be conducted in a fair, open, and competitive manner in compliance 
with both the spirit and the letter of applicable federal and state procurement laws. 
 

16. Procurement of Recovered Materials 
 
In accordance with Section 6002 of the Solid Waste Disposal Act, as amended by the 
Resource Conservation and Recovery Act, the Contractor shall procure items 
designated in guidelines of the Environmental Protection Agency (EPA) at 40 CFR Part 
247 that contain the highest percentage of recovered materials practicable, consistent 
with maintaining a satisfactory level of competition. The Contractor shall procure items 
designated in the EPA guidelines that contain the highest percentage of recovered 
materials practicable unless the Contractor determines that such items: (1) are not 
reasonably available in a reasonable period of time; (2) fail to meet reasonable 
performance standards, which shall be determined on the basis of the guidelines of the 
National Institute of Standards and Technology, if applicable to the item; or (3) are only 
available at an unreasonable price.  
 
This clause shall apply to items purchased under this Agreement where: (1) the 
Contractor purchases in excess of $10,000 of the item under this contract; or (2) during 
the preceding Federal fiscal year, the Contractor: (i) purchased any amount of the items 
for use under a contract that was funded with Federal appropriations and was with a 
Federal agency or a State agency or agency of a political subdivision of a State; and (ii) 
purchased a total of in excess of $10,000 of the item both under and outside that 
contract. 
 

17. Construction Standards 
 
The Subrecipient and Developer shall ensure that all Approved Projects comply with the 
following requirements: 
 
The Architectural Barriers Act of 1968 (42 U.S.C. 4151-4157) 
 
The Architectural Barriers Act (ABA) stands as the first measure by Congress to ensure 
access to the built environment for people with disabilities. The law requires that 
buildings or facilities that were designed, built, or altered with federal dollars or leased 
by federal agencies after August 12, 1968 be accessible. 
 
California Green Buildings Standards Code (CALGreen) (Title 24, Part 11 of the 
California Code of Regulations) 
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All new construction of residential buildings or reconstruction of substantially damaged 
buildings must incorporate California Green Buildings Standards Code (CALGreen). 
 
Sustainability Requirements 
 
All rehabilitation, reconstruction, and new construction must be designed to incorporate 
principles of sustainability, including water and energy efficiency, resilience, and 
mitigating the impact of future disasters. Wherever feasible, the Subrecipient, 
Subrecipient’s and Contractors must follow best practices, such as those provided by 
the U.S. Department of Energy.  
 
National Floodplain Elevation Standards 
 
Subrecipients and Contractors must comply with the national floodplain elevation 
standards for new construction, repair of substantially damaged structures, or 
substantial improvements to residential structures in flood hazard areas. All structures 
designed for residential use within a 100-year (or one percent annual chance) floodplain 
will be elevated with the lowest floor at least two feet above the base flood elevation 
level and comply with the requirements of 83 FR 5850 and 83 FR 5861. 
 
Wildland-Urban Interface Building Codes (WUI Codes) 
 
All Approved Projects under this program that are located in a CAL FIRE high fire zone 
must comply with applicable WUI codes, found in Title 24, Chapter 7a of the California 
Building Code, which offer specific material, design and construction standards to 
maximize ignition- resistance.  
 

18. Federal Labor Standards Provisions 
 
The Subrecipient and the Developer shall at all times comply, and cause all Project 
contractors to comply, with applicable federal labor standards, including without 
limitation, the following: 

 
A. Davis-Bacon Act (40 U.S.C. §§ 3141-3148), which requires that workers receive 

no less than the prevailing wages being paid for similar work in their locality.  
Prevailing wages are computed by the Federal Department of Labor and are 
issued in the form of federal wage decisions for each classification of work. The 
law applies to most construction, alteration, or repair contracts over $2,000. 
 

B. "Anti-Kickback Act of 1986" (41 U.S.C. §§ 51-58), which prohibits attempted as 
well as completed "kickbacks," which include any money, fees, commission, 
credit, gift, gratuity, thing of value, or compensation of any kind. The act also 
provides that the inclusion of kickback amounts in contract prices is prohibited 
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conduct in itself. This act requires that the purpose of the kickback was for 
improperly obtaining or rewarding favorable treatment. It is intended to embrace 
the full range of government contracting. 
 

C. Contract Work Hours and Safety Standards Act - CWHSSA (40 U.S.C. § 3702), 
which requires that workers receive "overtime" compensation at a rate of one and 
one-half (1-1/2) times their regular hourly wage after they have worked forty (40) 
hours in one week. 

 
D. Title 29, Code of Federal Regulations CFR, Subtitle A, Parts 1, 3 and 5, which 

are the regulations and procedures issued by the Secretary of Labor for the 
administration and enforcement of the Davis-Bacon Act, as amended. 

 
The Subrecipient shall maintain documentation that demonstrates compliance with hour 
and wage requirements of this part. Such documentation shall be made available to the 
Department for review upon request. Subrecipient shall be responsible for monitoring 
Developer, contractors, and subcontractors, as applicable, for compliance with these 
provisions. 
 

 
19. State Prevailing Wages 
 

A. The Subrecipient shall ensure that the requirements of California Labor Code 
(LC), Chapter 1, commencing with Section 1720, Part 7 [LC Section 1720-1743] 
pertaining to the payment of prevailing wages and administered by the California 
Department of Industrial Relations are met. 

 
B. For the purposes of this requirement "construction work" includes, but is not 

limited to rehabilitation, alteration, demolition, installation, or repair done under 
contract and paid for, in whole or in part, through this Agreement. All construction 
work shall be done through the use of a written contract with a properly licensed 
building contractor incorporating these requirements (the "Construction 
Contract"). Where the Construction Contract will be between the Subrecipient 
and a licensed building contractor, the Subrecipient shall serve as the "awarding 
body" as that term is defined in the LC. Where the Subrecipient will provide funds 
to a third party that will enter into the Construction Contract with a licensed 
building contractor, the third party shall serve as the "awarding body." Prior to 
any disbursement of funds, including but not limited to release of any final 
retention payment, the Department may require a certification from the awarding 
body that prevailing wages have been or will be paid. 

 
C. The applicable wage rate determination on construction work will be the more 

restrictive of the rate prescribed in LC Section 1770-1784 or the Davis-Bacon 
Wage Determination. 

 
20. Agreements with Contractors  
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A. The Subrecipient shall not enter into any agreement, written or oral, with any 

Contractor or other party without the prior determination that the Contractor or 
other party is eligible to receive federal funds and is not listed on the Federal 
Consolidated List of Debarred, Suspended, and Ineligible Contractors. 

 
The terms “other party” is defined as public or private nonprofit agencies or 
organizations and certain (limited) private for-profit entities who receive grant 
funds from a Subrecipient to undertake Approved Projects. 

 
B. An agreement between the Subrecipient and any Contractor or other party shall 

require: 
 

1) Compliance with all State and federal requirements described in this 
Agreement including without limitation those that pertain to labor 
standards, nondiscrimination, Americans with Disabilities Act, Equal 
Employment Opportunity and Drug Free Workplace, and prevailing wages.  
In addition to these requirements, all contractors and subcontractors shall 
comply with the applicable provisions of the California Labor Code. 
 

2) Maintenance of at least the minimum State required Workers' 
Compensation Insurance for those employees who will perform the 
Approved Project activities. 

 
3) Maintenance, as required by law, of unemployment insurance, disability 

insurance and liability insurance, which is reasonable to compensate any 
person, firm, or corporation, who may be injured or damaged by the 
contractor, or any subcontractor in performing the Approved Project 
activities. 

 
4) Compliance with the applicable Equal Opportunity Requirements 

described in Section 10 of this Exhibit. 
 

C. Contractors shall: 
 

1) Perform the Approved Project activities in accordance with federal, state 
and local regulations, as are applicable. 
 

 
D. Contractors and Subcontractors:  Drug-Free Workplace Act of 1988  

 
1) Publish and give a policy statement to all covered employees informing 

them that the unlawful manufacture, distribution, dispensation, possession 
or use of a controlled substance is prohibited in the covered workplace 
and specifying the actions that will be taken against employees who 
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violate the policy. 
 

2) Establish a drug-free awareness program to make employees aware of a) 
the dangers of drug abuse in the workplace; b) the policy of maintaining a 
drug-free workplace; c) any available drug counseling, rehabilitation, and 
employee assistance programs; and d) the penalties that may be imposed 
upon employees for drug abuse violations. 

 
3) Notify employees that as a condition of employment on a federal contract 

or grant, the employee must a) abide by the terms of the policy statement; 
and b) notify the employer, within 5 calendar days, if he or she is convicted 
of a criminal drug violation in the workplace. 

 
4) Notify the contracting or granting agency within 10 days after receiving 

notice that a covered employee has been convicted of a criminal drug 
violation in the workplace. 

 
5) Impose a penalty on or require satisfactory participation in a drug abuse 

assistance or rehabilitation program by any employee who is convicted of 
a reportable workplace drug conviction. 

 
6) Make an ongoing, good faith effort to maintain a drug-free workplace by 

meeting the requirements of the act. 
 

21. Rights to Inventions Made Under a Contract or Agreement 
 
If a Federal award meets the definition of “funding agreement” under 37 CFR 401.2(a) 
and the recipient or subrecipient wishes to enter into a contract with a small business 
firm or nonprofit organization regarding the substitution of parties, assignment or 
performance of recipient or subrecipient must comply with requirements of 37 CFR Part 
401, “Rights to Inventions Made by Nonprofit Organizations and Small Business Firms 
Under Government Grants, Contracts and Cooperative Agreements,“ and any 
implementing regulation issued by the awarding agency. 
 

22. Special Conditions Pertaining to Hazards, Safety Standards and Accident 
Prevention 
 
A. Use of Explosives:  When the use of explosives is necessary for the prosecution 

of the work, the Contractor shall observe all local, state and federal laws in 
purchasing and handling explosives. The Contractor shall take all necessary 
precaution to protect completed work, neighboring property, water lines, or other 
underground structures. Where there is danger to structures or property from 
blasting, the charges shall be reduced, and the material shall be covered with 
suitable timber, steel or rope mats. 

 
The Contractor shall notify all owners of public utility property of intention to use 



 County of Santa Barbara 
 17-MITPPS-21021 
 Page 20 of 26 
 
   EXHIBIT D  
 

 
17-MITPPS-21021  
Approved Date: 7/16/2021 
Prep Date: 05/16/2022 

explosives at least 8 hours before blasting is done close to such property. Any 
supervision or direction of use of explosives by the engineer does not in any way 
reduce the responsibility of the Contractor or his Surety for damages that may be 
caused by such use. 
 

B. Danger Signals and Safety Devices: The Contractor shall make all necessary 
precautions to guard against damages to property and injury to persons. The 
Contractor shall put up and maintain in good condition, sufficient red or warning 
lights at night, suitable barricades and other devices necessary to protect the 
public.  
 

C. Protection of Lives and Health:  The Contractor shall exercise proper precaution 
at all times for the protection of persons and property and shall be responsible for 
all damages to persons or property, either on or off the worksite, which occur as 
a result of prosecution of the work. The safety provisions of applicable laws and 
building and construction codes, in addition to specific safety and health 
regulations described by Chapter XIII, Bureau of Labor Standards, Department of 
Labor, Part 1518, Safety and Health Regulations for Construction, as outlined in 
the Federal Register, Volume 36, No. 75, Saturday, April 17, 1971, Title 29 - 
LABOR, shall be observed and the Contractor shall take or cause to be taken, 
such additional safety and health measures as the Developer may determine to 
be reasonably necessary. 
 

23. Prohibition Against Payments of Bonus or Commission 
 

The assistance provided under this Agreement shall not be used in the payment of any 
bonus or commission for the purpose of: 

 
A. Obtaining the Department's approval of the Application for such assistance; or, 
 
B. Any other approval or concurrence of the Department required under this 

Agreement, Title I of the Housing and Community Development Act of 1974, or 
the State regulations with respect thereto; provided, however, that reasonable 
fees for bona fide technical, consultant, managerial or other such services, other 
than actual solicitation, are not hereby prohibited if otherwise eligible as program 
costs. 
 

24. Reporting Requirements 
 

A. Subrecipient must timely submit the reports prescribed below. The Department 
reserves the right to request additional detail and support for any report made. 
Reports must be made according to the dates identified, in the formats provided 
by the Department, and via the Department’s Grants Network unless otherwise 
specified at the discretion of the Department. The Subrecipient’s performance 
under this Agreement will be assessed based in part on whether it has submitted 
the reports on a timely basis. 
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1) Monthly Activity Report: Subrecipient must submit a Monthly Activity 

Report that addresses the following, at a minimum: (1) a description of the 
current status of the Collective Work; 2) a description of activities to be 
undertaken in the next reporting period; (3) a description of problems or 
delays encountered in Collective Work and course of action taken to 
address them; (4) a description of actions taken to achieve Collective 
Work expenditure deadlines; and (5) a summary of Collective Work fiscal 
status, including award amount, funds drawn, and remaining balance. 
Unless otherwise waived in writing by the Department, Monthly Activity 
Reports must begin on the 10th calendar day of the second month 
following execution of this Agreement and must continue through the 
receipt and approval by the Department of the Project Completion Report, 
detailed below. 
 

2) Semi-Annual Labor Standards Report: During the term of construction for 
each Approved Project, each April 1st and October 1st, the Subrecipient 
must submit the Labor Standards Cover Memo, the HUD Form 4710 and 
the Davis Bacon Labor Standards Report 5.7 (if applicable). These forms 
are located on the Department’s website and are also available upon 
request. 

3) Activity Completion Report: At the completion of construction and once an 
Approved Project is placed in service, the Subrecipient must submit a 
Project Completion Report. The performance metrics will be identified in 
Exhibit A.  

 
25. Fiscal Controls 

 
The Subrecipient shall be responsible for the internal control and monitoring of fiscal 
and programmatic/operational goals and procedures. The Subrecipient shall establish 
and maintain such fiscal controls and fund accounting procedures as required by 
Federal regulations, or as may be deemed necessary by the Department to ensure the 
proper disbursement of, and accounting for, funds paid to the Subrecipient under this 
Agreement.  
 
A. Deposit of Funds: Subrecipient shall maintain separate accounts within 

established bookkeeping systems for the deposit of CDBG-MIT funds and 
Program Income. Deposits in minority banks are encouraged.  

 
B. Fiscal Liability: Subrecipients shall be liable for all amounts which are determined 

to be due by the Department, including but not limited to, disallowed or ineligible 
costs which are the result of Subrecipient’s or its Contractor’s conduct under this 
Agreement. Subrecipients shall also be liable for the repayment of any and all 
amounts it has received under this Agreement and which HUD is seeking 
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reimbursement for from the Department. Subrecipient’s obligation to repay the 
foregoing amounts to the Department shall survive indefinitely the expiration or 
earlier termination of this Agreement. Subrecipient shall be notified in writing and 
shall be permitted to respond regarding any controversy or proceeding between 
the Department and HUD arising from this Agreement. 

 
C. Fiscal Records: All financial transactions must be supported by complete and 

verifiable source documents. Records shall provide a clear audit trail and shall be 
maintained as specified in Section 7 herein. 

 
 
26. Monitoring Requirements 

 
The Department monitors its Subrecipients based upon an assessment of risk posed by 
the Subrecipient and according to specific monitoring criteria per 2 CFR 200.332. 
During the term of this Agreement, the Department shall perform program and/or fiscal 
monitoring of the Subrecipient and Approved Projects to ensure compliance with federal 
and state requirements and timely project completion. The Subrecipient shall be 
required to resolve any monitoring findings to the Department's satisfaction by the 
deadlines set by the Department. In the event Subrecipient disagrees with a finding 
and/or any accompanying corrective actions or sanction(s) that are associated with 
such finding, Subrecipient shall follow an appeals process provided by the Department. 

 
27. Audit/Retention and Inspection of Records 
 

A. The Subrecipient must have intact, auditable fiscal and program records at all 
times. If the Subrecipient is found to have missing audit reports from the 
California State Controller's Office (SCO) during the term of this Agreement, the 
Subrecipient will be required to submit a plan to the State for submitting the audit 
to the SCO. If the deadlines are not met, the Department may initiate remedies 
for noncompliance in accordance with Section 4 herein. The Subrecipient's audit 
completion plan is subject to prior review and approval by the Department. 
 

B. The Subrecipient agrees that the Department or its designee will have the right to 
review, obtain, and copy all records pertaining to performance of this Agreement.  
The Subrecipient agrees to provide the Department or its designee with any 
relevant information requested and shall permit the Department or its designee 
access to its premises, during normal business hours for the purpose of 
interviewing employees and inspecting and copying such books, records, 
accounts, and other material that may be relevant to a matter under investigation 
for the purpose of determining compliance with California Public Contract Code 
(PCC) Section 10115 et seq., Government Code (GC) Section 8546.7 and 2 CCR 
1896.60, et seq., and other requirements of this Agreement. The Subrecipient 
further agrees to maintain such records for a minimum period of five (5) years 
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after the Department notifies Subrecipient that the HUD/the Department contract 
has been closed according to the record retention requirements at 2 CFR 
200.334. The Subrecipient shall comply with the caveats and be aware of the 
penalties for violations of fraud and for obstruction of investigation as set forth in 
Public Contract Code section 10115.10. 
 

C. An expenditure which is not authorized by this Agreement or which cannot be 
adequately documented shall be disallowed and must be reimbursed to the 
Department or its designee by the Subrecipient.   

 
D. Absent fraud or material error on the part of the Department, the determination by 

the Department of the allowability or validity of any expenditure shall be final and 
conclusive. 

 
E. For the purposes of annual audits, Subrecipient shall comply with 2 CFR Part 200 

Subpart F for the State MIT-PPS Program. Pursuant to 2 CFR Part 200 Subpart 
F, the Subrecipient shall perform an annual audit at the close of each fiscal year 
in which this Agreement is in effect. The costs of the MIT-PPS related portion of 
the audit may be charged to the program in accordance with Public Law 98-502, 
2 CFR Part 200 Subpart F, and Title 25 CCR Section 7122. 
 
1) The audit shall be performed by a qualified State, department, local or 

independent auditor. The agreement/contract for audit shall include a 
clause which permits access by the Department to the independent 
auditor's working papers. 
 

2) If there are audit findings, the Subrecipient must submit a detailed 
response to the Department for each audit finding. The Department will 
review the response and, if it agrees with the response, the audit process 
ends, and the Department will notify the Subrecipient in writing. If the 
Department is not in agreement, the Subrecipient will be contacted in 
writing and informed what corrective actions must be taken. This action 
may include the repayment of disallowed costs or other remediation. 

 
3) The Department shall not approve reimbursement for any expenditures for 

the audit, prior to receiving an acceptable audit report. 
 

4) If so, directed by the Department upon termination of this Agreement, the 
Subrecipient shall cause all records, accounts, documentation and all 
other materials relevant to the grant activity(ies) to be delivered to the 
Department as depository. 

 
F. Notwithstanding the foregoing, the Department will not reimburse the 

Subrecipient for any audit cost incurred after the expenditure deadline of this 
Agreement. 
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28. Signs 
 

If the Subrecipient places signs stating that the Approved Activity is funded with private 
or public dollars and the Department is also providing financing, it shall indicate in a 
typeface and size commensurate with the Department's funding portion of the Approved 
Activity that the Department is a source of financing through the MIT-PPS Program. 
 

29. Insurance 
 

The Subrecipient shall have and maintain in full force and effect during the term of this 
Agreement such forms of insurance, at such levels as may be determined by the 
Subrecipient and the Department to be necessary for specific components of the grant 
activity(ies) described in Exhibit A. 

 
30. Anti-Lobbying Certification 
 

The Subrecipient shall require that the language of this certification be included in all 
contracts or subcontracts entered into in connection with the Approved Project(s) and 
shall certify and disclose accordingly. This certification is a material representation of 
fact upon which reliance was placed when this transaction was made or entered into.   
 
Submission of this certification is a prerequisite for making or entering into this 
transaction imposed by 31 U.S.C. 1352. Any person who fails to file the required 
certification shall be subject to a civil penalty of not less than $10,000 and no more than 
$100,000 for such failure. 

 
A. No federal appropriated funds have been paid or will be paid, by or on behalf of 

it, to any person for influencing or attempting to influence an officer or employee 
of any agency, a Member of Congress, an officer or employee of Congress, or an 
employee of a Member of Congress in connection with the awarding of any 
federal contract, the cooperative agreement, and the extension, continuation, 
renewal, amendment, or modification of any federal contract, grant, loan, or 
cooperative agreement. 

 
B. If any funds other than federal appropriated funds have been paid or will be paid 

to any person for influencing or attempting to influence an officer or employee of 
any agency, a Member of Congress, an officer or employee of Congress, or an 
employee of a Member of Congress in connection with this federal contract, 
grant, loan, or cooperative agreement, it will complete and submit Standard Form 
LLL, "Disclosure Form to Report Lobbying," in accordance with its instructions. 

 
31. Conflict of Interest  

 
Pursuant to 24 CFR 570.489(h), no member, officer, or employee of the Subrecipient, or 
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its designees or agents, no member of the governing body of the locality in which the 
program is situated, and no other public official of such locality or localities who exercise 
or have exercised any functions or responsibilities with respect to MIT-PPS activities 
assisted under this part, or who are in a position to participate in a decision making 
process or gain inside information with regard to such activities, including members and 
delegates to the Congress of the United States, may obtain a financial interest or benefit 
from a MIT-PPS assisted activity, or have a financial interest in any contract, 
subcontract or agreement with respect to a MIT-PPS assisted activity or its proceeds, 
either for themselves or those with whom they have business or immediate family ties, 
during their tenure, or for 1 year thereafter. The Subrecipient shall incorporate, or cause 
to be incorporated, in all such contracts or subcontracts a provision prohibiting such 
interest pursuant to the purposes of this section. 

    
32. Obligations of Subrecipient with Respect to Certain Third-Party Relationships 
 

The Subrecipient shall remain fully obligated under the provisions of this Agreement 
notwithstanding its designation of any third party or parties for the undertaking of all or 
any part of the Collective Work with respect to which assistance is being provided under 
this Agreement to the Subrecipient. The Subrecipient shall comply with all lawful 
requirements of the Department necessary to ensure that the Collective Work, with 
respect to which assistance is being provided under this Agreement to the Subrecipient, 
is carried out in accordance with the Department's Assurance and Certifications, 
including those with respect to the assumption of environmental responsibilities of the 
Department under Section 104(g) of the Housing and Community Development Act of 
1974 [42 U.S.C. § 5304(g)]. 

 
33. Energy Policy and Conservation Act 
 

This Agreement is subject to mandatory standards and policies relating to energy 
efficiency which are contained in the State Energy Conservation Plan issued in 
compliance with the federal Energy Policy and Conservation Act (Pub. L. 94-163, 89 
Stat. 871). 
 

34. State Contract Manual Requirements (Section 3.11, Federally Funded Contracts 
(Rev.  3/03): 

 
A. All contracts, except for State construction projects that are funded in whole or in 

part by the Federal government, must contain a 30-day cancellation clause and 
the following provisions: 
 
1. It is mutually understood between the parties that this contract may have 

been written for the mutual benefit of both parties before ascertaining the 
availability of congressional appropriation of funds to avoid program and 
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fiscal delays that would occur if the contract were executed after that 
determination was made. 

 
2.    This contract is valid and enforceable only if sufficient funds are made 

available to the State by the United States Government for the purpose of 
this Program. In addition, this contract is subject to any additional 
restrictions, limitations, or conditions enacted by the Congress or to any 
statute enacted by the Congress that may affect the provisions, terms, or 
funding of this contract in any manner. 

 
3. The parties mutually agree that if the Congress does not appropriate 

sufficient funds for the program, this contract shall be amended to reflect 
any reduction in funds. 

 
4. The Department has the option to invalidate the contract under the 30 day 

cancellation clause or to amend the contract to reflect any reduction in 
funds. 
 

B. Exemptions from provisions A.1 through A.4 above may be granted by the 
Department of Finance provided that the director of the State agency can certify 
in writing that Federal funds are available for the term of the contract. 

 
C. Gov. Code § 8546.4(e) provides that State agencies receiving Federal funds 

shall be primarily responsible for arranging for Federally required financial and 
compliance audits, and shall immediately notify the Director of Finance, the State 
Auditor, and the State Controller when they are required to obtain Federally 
required financial and compliance audits. 
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SPECIAL TERMS AND CONDITIONS 
 

 
1. Application Review  

 
Subrecipient has provided the Department with information about the Subrecipient’s 
experience, processes, policies, and procedures related to the management of federal 
funding in the Subrecipient’s jurisdiction. These submissions, in addition to discussions 
with the Subrecipient, have been used to inform this Agreement and are being 
materially relied upon by the Department in agreeing to enter into this Agreement.  
 
Should there be substantive changes to the organization, key personnel, methods, 
capacity, policies, or processes of the Subrecipient that impact the implementation of 
this Agreement, the Subrecipient shall promptly notify the Department of said changes.   

 
2. Risk Assessment 

 
During the term of this Agreement, Subrecipient agrees to timely provide documents 
and information to facilitate the Department’s Subrecipient monitoring risk assessment 
process. Subrecipient further agrees to comply with the requirements, requests, and 
results of the Department’s risk assessment, including participation in Subrecipient 
monitoring events. 
 

3. Special Conditions 
 
Pursuant to the Department’s initial Risk Assessment, Subrecipient agrees to adhere to 
the following Special Conditions: None 

 
 

 
 

 



ADDITIONAL PROVISIONS 

County of Santa Barbara - Community Wildfire Protection Plan 

1. Project Overview
See attached application below.

2. THE NATIONAL OBJECTIVE TO BE ACHIEVED AS A RESULT OF THIS
PROJECT:

Per 84 FR 45838, Planning activities do not require a national objective be 
established as they are considered to already address the national objectives 
without the limitation of any circumstances. 

3. THE NUMBER OF INDIVIDUALS BENEFITTING AS A RESULT OF THIS
PROJECT:

• Total beneficiaries: 195,535
• Total low/mod beneficiaries: 82,645
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EXHIBIT F



Community Wildfire Protection Plan for the Santa 
Barbara South Coast Foothill Communities

1. Detailed Activity Description

This project will develop a Community Wildfire Protection Plan (CWPP) for the 
Santa Barbara South Coast foothill communities (SBSCFC). The project area for this 
CWPP was affected by the 2017 Thomas Fire and adjacent to Montecito which was 
greatly impacted by the fire and the resulting Montecito Debris Flow in 2018. The 
purpose of the SBSCFC CWPP is to identify potential areas for hazardous fuel 
reduction treatments, increase the community’s understanding of living in a fire-
adapted ecosystem; and, improve its ability to prepare for, respond to and recover 
from wildland fires. Additionally, the resulting CWPP recommends best practices 
for fuel reduction treatments to protect lives and reduce structural ignitability of 
property; and, recommend best practices to improve the fire resilience of the 
landscape while protecting other ecological, social, and economic values. 

The project will also include a transportation study to assess access and egress in 
the CWPP development area. An existing CWPP, the Mission Canyon CWPP 
addresses a portion of the footprint for this proposed CWPP, but the Mission 
Canyon CWPP requires updating. The SBSCFC CWPP will expand the geographic 
scope of the Mission Canyon CWPP. The SBSCFC CWPP will be managed and 
implemented by County Fire.  The development of this CWPP will help make the 
Santa Barbara foothill communities more fire-safe by identifying and managing fire 
risk in the wildland-urban interface. The communities of San Roque, East San 
Roque, Mission Canyon, and the City of Santa Barbara will benefit from this project. 

To complete the SBSCFC CWPP; a development team will be created utilizing 
community leaders, local government representatives and other stakeholders. An 
RFP will be released to solicit interested contractors. Once a contractor is chosen, 
the development team will work with the contractor to develop the CWPP and 
transportation document. Santa Barbara County GIS will be utilized to assist with 
the GIS needs of the contractor and documents.  

County of Santa Barbara 
17-MITPPS-21021 

2 of 27

17-MITPPS-21021 
Approved Date: 7/16/2021 
Prep. Date: 05/16/2022



Other budgeted items for the completion of the project include printing and office 
expenses, updates to various websites to post the CWPP and transportation study 
project documents, meeting costs and flyer expenditures throughout the life of the 
projects. These budgeted items are in line with the requirements to complete the 
project. Multiple drafts of a CWPP are typically generated, printed and distributed. 
A location to introduce the documents to the community and flyers to advertise 
the meeting(s); as well as, flyers to inform the community of the project are also 
planned activities and products. And finally, funding the webmasters of associated 
sites to post the CWPP are necessary elements of the project. 

Once an approved draft is completed, it will be presented to the community, 
stakeholders; and ultimately, the Santa Barbara County Board of Supervisors for 
final approval. The SBSCFC CWPP and transportation study project is projected to 
be finalized by February of 2025. 
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2. Deliverable Narrative

The main deliverable for this project will be the Santa Barbara County Foothill Community 
Wildfire Protection Plan and a transportation study for the same area. The project is projected to 
take 30-36 months after the agreement is signed by HCD and the County Fire Department to 
complete. The deliverables for the project are as follows: 

• List of names for the CWPP Development Team with first 2 months of signed
agreement

• Distribute an RFP for a contractor to develop the SBCFC CWPP and transportation
study within the first 4 months of the signed agreement

• Signed contract between the contractor and the Santa Barbara County Fire
Department within the first 6 months of the signed agreement

• Schedule of work for the completion of the SBCFC CWPP within the first 8 months of
the signed agreement

• Invoices and accounting documentation for the development of the CWPP

• Quarterly reports throughout the process

• Draft SBCFC CWPP within 18 to 24 months of the signed agreement

• Draft transportation plan within 18 to 24 months of the signed agreement

• Community meeting agenda and minutes

• Completed and adopted SBCFC CWPP within 24 to 30 months of the signed
agreement

• Completed and adopted transportation plan within 24 to 30 months of the signed
agreement

• Grant close out documents within 30 to 36 months of the signed agreement
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3. Task Narrative

Deliverable: Signed agreement between HCD and the Santa Barbara
County Fire Department 

• Task 1 - Present agreement to the Santa Barbara County BOS for
approval

• Task 2 – Signed agreement with HCD for the development of the
CWPP

Deliverable: Signed contract for CWPP Contractor within 4 months of signed 
agreement between HCD and the Santa Barbara County Fire 
Department 

• Task 3 – Meet with County Planning for initial development

• Task 4 – Assemble a SBCFC CWPP Development Team

• Task 5 – Develop an RFP for the SBCFC CWPP and transportation
plan

• Task 6 – Publish the SBCFC CWPP and transportation plan RFP

• Task 7 – Review RFP submittals

• Task 8 – Select SBCFC CWPP and transportation plan consultant
and execute a contract for services

Deliverable: Draft SBCFC CWPP and transportation plan 

• Task 9 – Develop a SBCFC CWPP and transportation plan
development timeline

• Task 10 – Complete a draft of SBCFC CWPP and transportation plan

Deliverable: Complete review and deliver SBCFC CWPP and transportation 
plan to stakeholders and HCD 

• Task 11 – Post the draft SBCFC CWPP and transportation plan on
the SBC Fire Department website for the public and stakeholders to
review

• Task 12 – Schedule a community meeting with the development
team, the consultant and the residents of the community to comment
on the draft SBCFC CWPP and transportation plan

• Task 13 – Update the SBCFC CWPP and transportation plan into
final draft form
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• Task 14 – Present the SBCFC CWPP and transportation plan to the
Santa Barbara County Board of Supervisors for approval

• Task 15 – Deliver the SBCFC CWPP and transportation plan to HCD

Deliverable: Present final close out documentation to HCD 

• Task 16 – Deliver timely quarterly reports and invoices to HCD

• Task 17 – Deliver close out grant documentation to HCD
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4. Timeline

• April/May 2022- Present agreement to the Santa Barbara County
BOS for approval

• May/June 2022 – Sign agreement with HCD for the development of
the CWPP

• June 2022 – Meet with County Planning for initial development

• June/July 2022 – Assemble a SBCFC CWPP Development Team

• July/August 2022 – Develop an RFP for the SBCFC CWPP and
transportation plan

• August/September 2022 – Publish the SBCFC CWPP and
transportation plan RFP

• September/October 2022 – Review RFP submittals

• October/November 2022 – Select SBCFC CWPP and transportation
plan consultant and execute a contract for services

• November/December 2022 – Develop a SBCFC CWPP and
transportation plan development timeline

• June-September 2023 – Complete a draft of SBCFC CWPP and
transportation plan

• January 2024-April 2024 – Post an approved draft SBCFC CWPP
and transportation plan on the SBC Fire Department website for the
public and stakeholders to review

• May 2024-July 2024 – Schedule a community meeting with the
development team, the consultant and the residents of the
community to comment on the draft SBCFC CWPP and
transportation plan

• July-September 2024 – Update the SBCFC CWPP and
transportation plan into final draft form

• October-December 2024 – Present the SBCFC CWPP and
transportation plan to the Santa Barbara County Board of
Supervisors for approval

• January/February 2025 – Deliver the SBCFC CWPP and
transportation plan to HCD
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• Throughout the process – Deliver timely quarterly reports and
invoices to HCD

• February 2025-April 2025 – Deliver close out grant documentation to
HCD
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Applications: Santa Barbara County - Community Wildfire Protection Plan

Mitigation – Planning and Public Services (MIT-PPS)

Profile
cjimenez@co.santa-barbara.ca.us

What project type are you applying for?
Planning

Do you commit to having capacity to carry out program activities?
Yes

If yes, please describe the capacity and staffing in detail.
SBCFD has developed several CWPP’s including the recently approved San Marcos Pass/Eastern Goleta Valley CWPP. SBCFD has 
also collaborated with other agencies in the development CWPP’s in other jurisdictions including the City of Santa Barbara, 
Montecito Fire Protection District, and the Carp-Summerland Fire Protection District. SBCFD maintains permanent staff dedicated 
to wildfire risk reduction planning and mitigation. These resources would be used along with wildfire planning consultant services. 

Santa Barbara County's Housing and Community Development Department is a division of the Community Services Department.  
Santa Barbara County HCD manages federal funding under HOME and CDBG entitlement funding; HOME under a HOME 
Consortium and CDBG under the umbrella of the CDBG Urban County. As lead agency the department has functional specialization 
in regard to federal grants management, including procurement, Davis-Bacon , Environmental Review,  financial management, 
monitoring, recordkeeping and reporting, and related areas.  The department has a division manager and four program specialists;
the program manager has over three decades of experience in federal grants management and administration, one senior 
program specialist over 10 years of experience and the remaining three staff with between 2 and 5 years of experience. HCD staff 
conduct the annual Notice of Funding Availability for for HOME, CDBG and local affordable housing funds, undertakes the grant 
application review process, makes funding recommendations in accordance with the Santa Barbara County Human Services 
Commission and Capital Loan committees, prepares Consolidated Plans and Annual Action plans, as well as entering into contracts 
and agreements, overseeing project implementation and compliance as well as recordkeeping and reporting as required by HUD 
and other agencies.  Santa Barbara County HCD in capacity as lead agency representing, coordinating and facilitating CDBG and 
HOME programs under the CDBG Urban County and HOME Consortium.  The CDBG Urban County includes the county and 
incorporated cities of Carpinteria Buellton and Solvang, while the HOME consortium encompasses this same membership, with the 
addition of incorporated cities of Lompoc, Santa Maria and Goleta. On an annual basis the count may receive up to $2.5 in 
combined CDBG and HOME allocations and manage up to 25 programs and projects funded on an annual basis.

Are you applying for more than one Planning Activity?
No

Planning Activity
Community Wildfire Protection Plans

Is this planning project to build capacity to implement projects under the Resilient Infrastructure Program?
No

Is the project regional in approach?
Yes

If yes, name the regions.
The Santa Barbara County unincorporated south county region, including the 93108 Zip Code, defined within the MID as the city of 
Montecito, as well as incorporated south county cities of Goleta, Santa Barbara, and Carpinteria.

Does the project include collaboration amongst jurisdictional and nonprofit partners?
Yes
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If yes, name the jurisdictional and nonprofit partners.
Collaboration presupposes alignment and consistency in planning and coordination of effective response to wildfire events such as 
the Thomas Fire.  As such the Community Wildfire Prevention Plan contemplated for state CDBG-DR MIT funding would enable 
completion of a CWPP for an area of the unincorporated county that presently does not have one, however, is a critical area of 
interest and intersection between the 93108 Zip Code, the City of Goleta, the City of Santa Barbara and the City of Carpinteria all 
of whom currently have recent CWPP plans in place.  Alignment of critical lifelines amongst and between these jurisdictions, would 
be of mutual benefit to all jurisdictions, including and especially the MID. 

*Updated by NX (5/4/21)
Information received by HCD via e-mail from Rob.Hazard@sbcfire.com (4/30/21)
See additional information in attachments entitled "County of Santa Barbara Info Request Response"

Question:
Please clarify if the Fire Department is a division of the County or a special district within the County. 

Answer:
Santa Barbara County Fire Department provides fire protection services to the Santa Barbara County Fire Protection District, a 
dependent special district. The Board of Supervisors sits as the Board of Directors of the Fire District. The Fire Chief’s direct 
supervisor is the County CEO. All employees of the Fire Department are Santa Barbara County employees. The Fire Department is 
also a “Contract County” in that Cal Fire contracts the Department to provide wildland fire protection to the State Responsibility 
Area lands in the state Direct Protection Area (DPA) in all of Santa Barbara County regardless of fire district boundaries. This 
includes all the SRA lands within the MID area (93108 Zip Code). 

*Updated by NX (5/4/21)
Information received by HCD via e-mail from Rob.Hazard@sbcfire.com (4/30/21)
See additional information in attachments entitled "County of Santa Barbara Info Request Response"

Question:
Is there an existing MOU between the County and Fire Department? If not, are both entities preparing to enter into one, should the 
project be funded?  

Answer:
The Fire Department has been involved in numerous projects, some grant-funded, that involve multiple County agencies. We can 
if needed enter into an MOU for this project.

Eligible Applicants are required to identify which of the 2017 declared disasters the submitted project is related to. The disaster(s)
related to the project can be determined by the MID area(s) the project serves or benefits. CDBG-MIT does not require a project tie-
back to the 2017 declared disaster.

What disaster is this project related to?
DR-4353

Eligible applicant type
County

Is this a project on behalf of another government entity or special district other than the Eligible Applicant?
Yes

If yes, name of other government entity or special district
Santa Barbara County Community Services Department in partnership with Santa Barbara County Fire

Project Title
Santa Barbara County - Community Wildfire Protection Plan

Org Name
Santa Barbara County Fire Department, Santa Barbara County Community Services Department
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Provide a snapshot summary of the project.
Project Summary

This project will develop a Community Wildfire Protection Plan (CWPP) for the Santa Barbara South Coast Foothill communities. The
CWPP Project will be managed and implemented by the Santa Barbara County Fire Department (SBCFD). The purpose of the 
proposed Santa Barbara Foothills Community Wildfire Protection Plan (CWPP) is to:
• Identify potential areas for hazardous fuel reduction treatments, increase the community’s understanding of living in a fire-
adapted ecosystem, and improve its ability to prepare for, respond to and recover from wildland fires; and
• Recommend best practices fuel reduction treatments to protect lives and reduce structural ignitability of property, and 
recommend best practices to improve the fire resilience of the landscape while protecting other ecological, social, and economic 
values, and
• Evaluate the community transportation infrastructure, evacuation capabilities and plans, and develop recommendations for 
improvements

As well as recommending priorities and strategies in the wildland urban interface and vicinity, this CWPP will assist the Santa 
Barbara County Fire Department and the Santa Barbara Foothill area residents in the identification of surrounding lands, including 
federal and state lands, at risk from catastrophic wildland fire. The effectiveness and impact of the modalities used from year to 
year will help inform future goals and methods.

The project will utilize both SBCFD staff and fire planning consultants to develop the plan. 

Upload project description, if available.
MIT-PPS SOW SBCFC CWPP 5_6_2022.docx

Project Location Description
The project location includes the unincorporated communities immediately north of the City of Santa Barbara in Santa Barbara
County, California. These communities include North La Cumbre, San Roque, Mission Canyon, Las Canoas, and Western Montecito.
The project is located in the 93105 zip code which is adjacent to the 93108 zip code. At this time, the boundaries of the project
area are conceptual and may be refined during the CWPP Development Process.

Does the project fall into one of these zip codes/counties?
93108 – City of Montecito, located in Santa Barbara County

Public Services projects must select a National Objective. Planning projects do not require a National Objective. The Urgent Need
Mitigation (UNM) national objective is for CDBG-MIT activities that aim to address risks that do not tie back to the disaster events of
the 2017 CDBG-DR funding, or subsequent disasters. Projects using the UNM national objective must provide documentation that
demonstrates a measurable and verifiable impact on reducing risks at the completion of the activity. Projects using the LMI national
objective are those that have a benefit to Low to moderate income person, which is defined as persons having incomes not more
than the “moderate-income” level (80% Area Median Family Income) set by the federal government for the HUD-assisted Housing
Programs.

Does the project benefit an LMI population or area?
Yes

Describe how the project benefits a LMI area (additional material and information may be required)
This project benefits the entire south coast region encompassing the region including the incorporated cities of Goleta, Santa 
Barbara and Carpinteria as well as all unincorporated areas within this south coast region, including low-moderate income 
residents, as well as CDBG presumptively-qualifying populations including homeless, disabled, seniors, abuse children, battered 
spouses, and other populations within this criteria. 

Upload document of data supporting the LMI population to be benefitted and/or a map of the service area
(Optional)
Santa Barbara Foothill CWPP Concept.pdf

Does the project service area benefit the MID?
Yes

Describe how the project benefits a MID area (additional material and information may be required)
The CWPP will recommend wildfire mitigation strategies that will help reduce the frequency and severity of wildfires that occur 
within the Santa Barbara South Coast including MID Area. The plan will assess vulnerabilities in the built environment and 
recommend measures to reduce structure ignitability.
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*Updated by NX (5/4/21)
Information received by HCD via e-mail from Rob.Hazard@sbcfire.com (5/3/21)
See additional information in attachments entitled "Santa Barbara Foothill CWPP Benefit"

The MID area is located along the Santa Barbara South Coast, an area with a significant wildland urban interface along the foothills 
of the Santa Ynez Mountains and bordering the Los Padres National Forest. Within the undeveloped wildland areas above the 
interface the vegetation is continuous, with steep rugged topography and significant episodes of extreme fire weather conditions 
prevalent for at least nine months per year. The area has an active fire history which due to the topography and fuels is 
dominated by large fires that typically prove resistant to control, with an average fire return interval of 30 years. The MID area has 
been impacted by three significant wildfires in the last 15 years. All three fires, the 2008 Tea Fire, the 2009 Jesusita Fire, and the 
2017 Thomas Fire originated outside the MID area. These fires caused severe impact to the communities within the MID area. The 
2009 Jesusita fire originated within the proposed CWPP area and was driven by topography and wind into the MID area.  

The collective fire agencies in Santa Barbara County have developed a collaborative objective to create CWPP’s for all the 
communities at risk along the Santa Barbara South Coast. The proposed project will meet this objective and reinforce both the 
existing CWPP’s and future planning efforts. The fire history in this area has demonstrated the need for a regional approach given 
that topography, fuels, and local weather patterns invariably spread wildfire across jurisdictional boundaries. The proposed CWPP 
project will address this challenge and fill in a critical gap in the existing network of wildfire mitigation plans. Additionally, the 
Santa Barbara South Coast communities, including the MID area are included in the Regional Wildfire Mitigation Plan (RWMP), a 
recently funded project intended to foster a comprehensive regional fire mitigation program. A critical goal of this project is to 
build fire resilience across the wildland urban interface through a network of landscape buffers such as fuel treatments, 
agricultural greenbelts, and open space lands. The RWMP builds upon the public outreach built into the individual CWPP’s, and 
assumes that these planning documents exist or are in process. The proposed Santa Barbara Foothill CWPP will support the RWMP 
and cohesively integrate with the existing CWPP’s, including the Montecito CWPP located in the MID area immediately east of the 
proposed project. 

The proposed CWPP will recommend programs, projects, and actions to mitigate wildfire risk and vulnerability in both the plan 
area and the greater surrounding region, including the MID area. These programs, projects, and actions include: 

Providing education and enforcement of defensible space around infrastructure to reduce ignition threats. Any ignition along the 
Santa Barbara Front Country wildland interface has the potential to develop into a significant wildfire and burn across jurisdictions 
(including postal zip code areas). This has been empirically demonstrated by recent fire history as described above. The 2017 
Thomas Fire demonstrated the additional severe impact of post-fire debris flows which on January 9, 2018 took the lives of 23 
people within the MID area. The majority of the mountain watershed that contributed to the 2018 Montecito debris flow event is 
located in the 93105 Zip Code which is adjacent to the MID area. The proposed CWPP plan area includes some of this upslope 
watershed where the debris flow originated. 

Identifying potential fuel treatments to reduce the intensity of wildfire impacts to the surrounding communities. These fuel 
treatments within the CWPP plan area will be part of a larger fuel treatment network already in development across the Santa 
Barbara wildland urban interface, including within the MID area. The utility and efficacy of these fuel treatments is greatly 
enhanced if they are coordinated and linked together regionally. The combined Santa Barbara South Coast fire agencies (Santa 
Barbara County Fire Department, Santa Barbara City Fire Department, Montecito Fire Protection District, Carp/Summerland Fire 
Protection District, and Los Padres National Forest) have worked collaboratively to design this regional fuel treatment network. 
Gaps in the fuel treatment network (as exist now within the CWPP plan area) allow wildfire to potentially burn through gaps and 
threaten the MID area. The CWPP framework informs both agencies and the public in identifying and planning potential fuel 
treatment projects. It is a critical first step that engages the community in the planning process to give agencies assurance that 
project implementation will be supported. 

Identifying assets at risk, including critical infrastructure, and making recommendations for hardening these assets to be more 
resistant to wildfire. There are multiple critical infrastructure assets that cross the CWPP plan area that directly service the MID 
area including the regional electrical transmission lines, natural gas distribution lines, the regional water distribution conduit, 
government and commercial communications facilities including fire and law radio repeater sites, and several main evacuation 
corridors for the MID area. 

The proposed project includes a transportation infrastructure study to evaluate evacuation routes in the plan area. The main east-
west evacuation route along the Santa Barbara South Coast wildland urban interface area is State Hwy 192. This highway is the 
primary evacuation rote for the MID area as well. The transportation study will focus on this highway including the portion that 
travels directly through the MID area. This component of the proposed project will complement a separate evacuation analysis by 
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the Montecito Fire Protection District that will focus on surface streets within their district which includes the MID area and 
portions of the adjacent 93105 Zip Code.

Upload documentation that supports how the project benefits a MID area (Optional)
Santa Barbara Foothill CWPP Zip Codes.pdf

What Census Tracts/Block Groups are served by this project?
Santa Barbara County (083) census tracts 1.03, 5.01, and 7.

*Updated by NX (5/4/21)
Information received by HCD via e-mail from Rob.Hazard@sbcfire.com (4/30/21)
See additional information in attachments entitled "County of Santa Barbara Info Request Response"

** See attached Maps in additional attachment**

What is the total dollar amount of the project?
280,000

Anticipated CDBG-MIT funding need ($ amount)
280,000

Have you applied for other sources of funds for this project?
No

Project Budget broken down by eligible activity and activity costs
SB Foothill CWPP Budget.xlsx

Basis of Total Project Cost and Amount of CDBG-MIT requested
Budget based on both the recently completed San Marcos Pass CWPP (2019) and the in-progress Gaviota Coast CWPP.

Describe prior experience and previous success in implementing planning and/or public services projects.
SBCFD completed the San Marcos Pass CWPP in 2019, collaborated in the developments of the Goleta City CWPP (2012), the 
Mission Canyon CWPP (2011), the Montecito CWPP (2016), and is currently collaborating with the Santa Barbara County Fire Safe 
Council in developing the Gaviota Coast CWPP. SBCFD completed and maintains the Santa Barbara County Fire Department Unit 
Fire Plan. SBCFD also is a collaborative partner with the Santa Barbara County Office of Emergency Management in the 
development and updating of the Santa Barbara county Hazard Mitigation Plan.

Is the proposed project identified as a priority project in your hazard mitigation plan?
Yes

What community lifeline will this project protect? Health and Safety are prioritized in the Planning and Public
Services program.
Health & Medical, Safety & Security, Communications, Food, Water & Sheltering, Transportation, Hazardous
Materials(Management), Energy (Power & Fuel)

How will this project reduce risk to community lifeline(s)?
This project will inform measures to reduce wildfire impact to multiple Community Lifelines which cross through the proposed plan 
area. Specifically these include the Cater Water Treatment facility (potable water treatment for the City of Santa Barbara and the 
surrounding unincorporated), the South Coast Conduit (municipal water delivery to all of the Santa Barbara South Coast), the 
Southern California Edison regional power transmission lines, Southern California Gas Company natural gas regional distribution 
lines, Highway 192 (the only east-west alternative to US 101), and over 2000 residential structures within the plan area. 
Additionally, the wildfire mitigation measures will provide risk reduction to over 4500 structures within the City of Santa Barbara 
and over 1000 homes in the unincorporated Montecito area.
 

How will this project improve resilience for protected classes, underserved communities, and vulnerable
populations?
The project will improve resiliency for all residents of the Santa Barbara South Coast. This is especially true for protected classes, 
underserved communities, and vulnerable populations. 
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Can this project be replicated in other communities?
Yes

If yes, provide a description.
Yes. We have developed multiple CWPP’s in the County. We still have several communities that need a plan. The development 
process is very well defined and we have been very successful in the projects completed so far. 

Will you be able to quantitatively measure the impact the proposed project will have on current and future risk?
Yes

Explain how you will quantitatively measure the impact of the proposed project on current and future risk.
Yes. SBCFD records and analyses all wildland fire ignitions. A major goal of the CWPP is to reduce potential wildfire ignitions. 
Additionally, past wildfire structure loss is well documented. The mitigation measures will reduce future structure loss.

Upload quantitative data showing a project’s anticipated impact on current and future risks.
basis of quantitative analysis .pdf

Given a 3 year Period of Performance and Assuming Spring 2021 start date, what is your expected period of
performance? (anticipated start date and completion date)
The project will require 12 to 18 months to complete (spring 2021 to Fall 2022).
 

Proposed Project Timeline
Proposed project timeline.pdf

APPLICABLE LOCAL POLICIES AND PLANS
Do you have procurement policies and procedures?
Yes

If yes, upload your procurement policies and procedures.
Santa Barbara County Code Purchasing.pdf

If yes, but the policies and procedures are in another previously uploaded document, please name the document.
 

Do you have a current hazard mitigation plan?
Yes

If yes, upload your plan
Santa_Barbara_County_Multi_Jurisdictional_Hazard_Mitigation_Plan___with_appendices.pdf

If yes, but the plan is in another previously uploaded document, please name the document.
 

In using HUD funds for projects, Subrecipients must comply with the Uniform Relocation Assistance and Real Property Acquisition
Policies Act of 1970, as amended by the Uniform Relocation Act Amendments of 1987 (URA or Uniform Act).

Do you have existing policies and procedures to ensure compliance with the Uniform Relocation Act (URA)?
Yes

If yes, upload your policies and procedures.
Santa Barbara County URA.pdf

If yes, but the policies and procedures are in another previously uploaded document, please name the document.
 

Do you have policies and procedures for completing National Environmental Policy Act (NEPA) and California
Environmental Quality Act (CEQA) environmental reviews?
Yes

If yes, upload your policies and procedures.
Santa Barbara County CEQA.docx.pdf
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If yes, but the policies and procedures are in another previously uploaded document, please name the document.
 

Section 3 of the Housing and Urban Development Act of 1968 (Section 3), as amended, requires that economic opportunities
generated by CDBG-DR funds be targeted toward Section 3 residents. A Section 3 plan must establish standards and procedures to
be used to ensure that the objectives of Section 3 are met and records, reports, and other documents or items to demonstrate
compliance with Section 3 regulations are maintained.

Do you have a Section 3 plan?
Yes

If yes, upload your plan.
Santa Barbara County Section 3 Plan.pdf

If yes, but the Section 3 plan is in another previously uploaded document, please name the document.
 

Do you have anti-lobbying policies and procedures?
Yes

If yes, upload your anti-lobbying policies and procedures.
Santa Barbara County ani Lobbying.pdf

If yes, but the policies and procedures are in another previously uploaded document, please name the document.
 

Do you have conflict of interest policies and procedures?
Yes

If yes, upload your conflict of interest policies and procedures.
Santa Barbara County HCD Conflict of Interest Policies Concerning Federal Funds.pdf

If yes, but the policies and procedures are in another previously uploaded document, please name the document.
 

Do you have non-discrimination policies and procedures?
Yes

If yes, upload your non-discrimination policies and procedures.
Santa Barbara County Code non-Discrimination .pdf

If yes, but the policies and procedures are in another previously uploaded document, please name the document.
 

Do you have timekeeping policies and procedures?
Yes

If yes, upload your timekeeping policies and procedures.
PayRateCalculation.pdf

If yes, but the policies and procedures are in another previously uploaded document, please name the document.
 

Do you have financial management policies and procedures?
Yes

If yes, upload your financial management policies and procedures.
Intrafund.pdf

If yes, but the policies and procedures are in another previously uploaded document, please name the document.
 

Do you affirm that your policies and procedures are consistent with 2 CFR part 200?
Yes
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ORGANIZATIONAL STRUCTURE, CAPACITY, AND AUTHORITY
What is your governing board meeting schedule?
The Santa Barbara County Board of Supervisors meets every Tuesday of the month with certain exceptions. As a standard practice 
the board generally does not meet on months in which there is a fifth Tuesday and does not hold meeting on 4th Tuesday of the 
month as well.  In regard to planned public hearings and meetings, these are alternated between county administrative office 
located in south county in the City of Santa Barbara and the north county set located in the city of Santa Maria.  The meeting dates
and locations for 2021 are reflected below: 

Jan 5 No Mtg. ~ Winter Recess 
Jan 12 Santa Barbara (1st Mtg. 2021) 
Jan 19 No Mtg. ~ MLK Holiday
Jan 26 Santa Maria 
Feb 2 Santa Barbara 
Feb 9 Santa Maria 
Feb 16 No Mtg. ~ President’s Holiday 
Feb 23 No Mtg. ~ 4th Tues. 
Mar 2 Santa Barbara
Mar 9 Santa Maria 
Mar 16 Santa Barbara 
Mar 23 No Mtg. ~ 4th Tues. 
Mar 30 No Mtg. ~ 5th Tues. 
Apr 6 Santa Barbara 
Apr 12, 14, 16 Budget Workshops 
Apr 20 Santa Maria 
Apr 27 No Mtg. ~ 4th Tues. 
May 4 Santa Barbara 
May 11 Santa Maria
May 18 Santa Barbara 
May 25 No Mtg. ~ 4th Tues. 
Jun 1 No Mtg. ~ Memorial Day
Jun 8, 10 Budget Hearings 
Jun 15 Santa Barbara 
Jun 22 Santa Maria 
Jun 29 No Mtg. ~ 4th Tues. 
Jul 13 Santa Barbara
Jul 20 No Mtg. ~ NACo
Jul 27 No Mtg. ~ Summer Recess
Aug 3 No Mtg. ~ Summer Recess
Aug 10 No Mtg. ~ Summer Recess
Aug 17 Santa Barbara
Aug 24 Santa Maria
Aug 31 Santa Barbara
Sep 7 No Mtg. ~ Labor Day Holiday
Sep 14 Santa Barbara
Sep 21 Santa Maria
Sep 28 No Mtg. ~ 4th Tues.
Oct 5 Santa Barbara
Oct 12 Santa Maria
Oct 19 Santa Barbara
Oct 26 No Mtg. ~ 4th Tues.
Nov 2 Santa Barbara
Nov 9 Santa Maria
Nov 16 Santa Barbara
Nov 23 No Mtg. ~ Thanksgiving
Nov 30 No Mtg. ~ CSAC
Dec 7 Santa Barbara
Dec 14 Santa Maria
Dec 21 No Mtg. ~ Winter Recess
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Dec 28 No Mtg. ~ Winter Recess
Jan 4 No Mtg. ~ Winter Recess
Jan 11 Santa Barbara (1st Mtg. 2022)

Documentation for staff experience may include one or both of the following: A narrative description of the experience details of key
staff for this project and whether they are new hires or existing staff. A chart of staff by experience in CDBG and/or federal grants
management AND experience related to content of the project applied for.

Staff Experience: How many staff do you have with experience in CDBG or federal grants management? How many
staff do you have with experience related to content of the project being applied for?
Santa Barbara County HCD staffing.pdf

Debarment Check
SB County Excluded Parties.pdf

Government Agency Taxpayer ID Form
County of SB W9.pdf

Payee Data Record STD 204 Form
STD 204 Payee Data Record.pdf

Have you reviewed the sample authorizing resolution?
Yes

Budget Worksheet
View Budget Worksheet
https://portal.ecivis.com/#/peerBudget/FFE97B8D-64D2-43A9-83AE-7D6977C85B95

Goals Worksheet
View Application Goals
https://portal.ecivis.com/#/peerGoals/E44CC950-FB1B-43B2-BA13-31C72A4A7367

Additional Information
Santa Barbara Foothill CWPP Thomas Fire.pdf

Additional Information
County of Santa Barbara Info Request Response.docx

Additional Information
Santa Barbara Foothill CWPP Zip Codes.pdf

Additional Information
DOB Affivdavit_Executed_ 10-13-21.pdf

Additional Information
Santa_Barbara_County_Community_Wildfire_Protection_Plan_Exempt_12-8-21.docx.pdf

Additional Information
SB Foothill CWPP Budget.xlsx

Additional Information
Signed Copy of CDBG-MIT PPS DOB Calculator 12-9-21.xlsx

Additional Information
HCD Grant Resolution.pdf

Additional Information
HCD NEPA Environmental Review Procedures.pdf

Additional Information
Internal Grants Payment Procedures 4.7.20.pdf
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Additional Information
UseOfMemPayrollCodePolicy.pdf

Additional Information
 

File Upload
 

File Upload
 

Additional Information
 

Additional Information
 

Additional Information
 

Additional Information
 

# of Reviews
1

# of Denials
0

Average Score
 

File Upload
 

File Upload
 

File Upload
 

File Upload
 

Applications: File Attachments

Upload project description, if available.
MIT-PPS SOW SBCFC CWPP 5_6_2022.docx

Upload document of data supporting the LMI population to be benefitted and/or a map of the service area (Optional)
Santa Barbara Foothill CWPP Concept.pdf

Upload documentation that supports how the project benefits a MID area (Optional)
Santa Barbara Foothill CWPP Zip Codes.pdf

Project Budget broken down by eligible activity and activity costs
SB Foothill CWPP Budget.xlsx

Upload quantitative data showing a project’s anticipated impact on current and future risks.
basis of quantitative analysis .pdf

Proposed Project Timeline
Proposed project timeline.pdf

County of Santa Barbara 
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Staff Experience: How many staff do you have with experience in CDBG or federal grants management? How many
staff do you have with experience related to content of the project being applied for?
Santa Barbara County HCD staffing.pdf
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Sheet1

CAL FIRE State Responsibility Area Fire Prevention Fee Budget Worksheet

County Name: Santa Barbara

Project Name: Santa Barbara Foothill Community Wildfire Protection Plan

Description of Activity Quantity Unit Cost/Unit Total
Contractual Costs

Fire Planning Consultant 1000 hours 185 185000

Transportation Study 300 hours 185 55500

Contractual Cost Total 240500

General Expenses/Supplies

Printing, office expense 5000

General Expenses/Supplies Total 5000

Education/Outreach

Flyers 1000

Meetings/Public Workshops 2000

Website 1000

Education/Outreach Total 4000

Employee Costs

Extra Help GIS Technician 240 hours 25 6000

General Expenses/Supplies Total 6000

Admin

Grant Administration 10% 24,500

Admin Total 24500

Grand Total = 280000
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The purpose of a CWPP is to develop and collect the quantitative data through fire behavior 
modeling, risk modeling, and hazard assessment. Tools utilized include FireFamilyPlus, Behave, 
Farsite, and ember transport modeling. 
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1) Proposed project timeline 
The project would begin upon receiving grant funds. Development of the CWPP will require 12 
to 18 months. The first three months involve an assessment of the project area including the 
built environment and associated wildfire risk and hazard. Fire behavior modeling will require 
two to three months. Finally, plan preparation, review, and approval will require six to eight 
months. At least three public workshops would be conducted plus numerous stakeholder 
meetings. 
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Santa Barbara County HCD Staffing and Capacity:  

 

Santa Barbara County Housing and Community Development Division of the Community Services 

Department, has six full time staff members dedicated to housing and community development 

planning, administration and implementation. The division has a program manager with over three 

decades of experience in federally funded program, management, including HOME and, CDBG, as well as 

in congressional special appropriations under emergency provisions, such as federally-declared 

emergencies and recently, COVD 19 related funding.  

The division also has three (3) Senior Housing Specialists positions with functional areas of 

administrative responsibility and oversight. Areas of responsibility and division of labor include 

Environmental Review, Section 3, Labor Standards, federal procurement, plan development, interface 

with IDIS, reporting, and related federal compliance regarding uniform administrative requirements and 

adherence to federal cost principles and financial management pursuant to 2 CFR 200 rules and 

regulations. 

In program terms, one specialist has principal oversight of HOME and two others over CDBG Public 

Services and Capital, individually.  Two other departmental specialists focus areas are on management, 

monitoring and reporting for existing and new built affordable housing inventory under HOME; one 

works particularly in overseeing HOME rental projects and the other homeownership inventory 

management and compliance, including the County’s portfolio of ownership housing pursuant to Santa 

Barbara County’s Inclusionary Housing Program.  

Staff participates in HUD and its consultants’ training and staff development programming on a regular 

basis; moreover HCD staff provides technical assistance and guidance to interested community partners, 

including local participating jurisdictions under the umbrella of the County HOME Consortium and CDBG 

Urban County. This represent six (6) incorporated cities in addition to the unincorporated areas of Santa 

Barbara County.  On an annual basis, Santa Barbara County may receive up to $1.2 million under CDBG 

and HOME for each program. This is in addition to special allocations as per disaster and or economic 

relief programming as noted.              
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The majority of the $255,500 budget for the development of the Santa Barbara County 
Foothill Communities Wildfire Protection Plan and associated transportation study is 
directed toward the chosen planning consultant. $240,500 has been budgeted for the 
hourly rate of the consultant. This number was obtained base on previous CWPP 
developments within the County. 

The remaining portions of the budget are requested to support the development, 
outreach and public education of the process and projects. Over the development of the 
projects, printing and office supplies ($5,000) will be highly utilized as the drafts will 
require multiple printings to share with the development team, stakeholders and the 
public. 

Education and outreach activities of these projects include, flier development and 
distribution ($1000), securing meeting locations and holding the meetings ($2000), and 
website postings on various sites for postings to the general public ($1000). And finally, 
the Santa Barbara County Fire Department will hire an extra help/part time GIS 
Technician to assist with the GIS needs of the projects ($6000). 

Indirect costs were calculated using the De Minimus Rate. The resulting figure is 
$25,500 and would bring the grant to $280,000. 

Budget Narrative
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Passthrough Agency: Report Date: 05/19/2022
Program: Requested By: carlos jimenez

Stage: cjimenez@co.santa-barbara.ca.us

Budget Items
Category Title Description Units Unit Cost Extended Cost Direct Cost Indirect Cost GL Account Cost Share Type

0 $0.00 $0.00 $0.00 $0.00 $0.00 

0 $0.00 $0.00 $0.00 $0.00 $0.00 

Fire Planning Consultant Fee @ hourly rate for 
contractor chosen 
through a competitive 
process to develop the 
Community Wildfire 
Protection Plan. 
Contractor will likely 
develop the associated 
transportation study.

1000 $185.00 $185,000.00 $185,000.00 $0.00 $0.00 Direct Cost

Transportation Study 
Consultant

Fee @ hourly rate for 
contractor chosen 
through a competitive 
process to develop the 
Transportation Study. 
Contractor will likely be 
the same as the CWPP 
contractor.

300 $185.00 $55,500.00 $55,500.00 $0.00 $0.00 Direct Cost

Printing and Office Supplies CWPPs and 
transportation studies 
are typically long 
documents, and several 
drafts are typically 
developed and printed 
for review. This budget 
item is for those costs.

1 $5,000.00 $5,000.00 $5,000.00 $0.00 $0.00 Direct Cost

Flyers Fliers created and 
printed throughout the 
process to inform, 
educate and notify 
community members 
throughout the 
development of the 
projects.

1 $1,000.00 $1,000.00 $1,000.00 $0.00 $0.00 Direct Cost

Meetings and Public 
Workshops

Costs associated with 
organizing, 
implementing and 
securing locations 
community meetings 
regarding the life of the 
projects.

1 $2,000.00 $2,000.00 $2,000.00 $0.00 $0.00 Direct Cost

Website Development These documents are 
required to be posted 
electronically 
throughout their 
development 
processes. This will 
fund costs to update 
various websites 
regarding these 
projects.

1 $1,000.00 $1,000.00 $1,000.00 $0.00 $0.00 Direct Cost

EXH GIS Technician The development of 
CWPPs and 
transportation studies 
require GIS products. 
This budget item is 
requested to fund a part 
time/extra help GIS 
employee to develop 
GIS products and 
assist the development 
team and consultant.

240 $25.00 $6,000.00 $6,000.00 $0.00 $0.00 Direct Cost

Research Prior documents, fire 
and other disaster 
events, and current 
data

0 $0.00 $0.00 $0.00 $0.00 $0.00 Direct Cost

Analysis Previous and current 
data to produce 
mitigation measures

0 $0.00 $0.00 $0.00 $0.00 $0.00 Direct Cost

Outreach Conduct team, 
community meetings 
and process comment 
submittals

0 $0.00 $0.00 $0.00 $0.00 $0.00 Direct Cost

Plan Preparation Draft plan and 
recommendations 
based on research and 
analysis

0 $0.00 $0.00 $0.00 $0.00 $0.00 Direct Cost

Indirect Costs DeMinimus Rate 0 $0.00 $0.00 $24,500.00 $0.00 $0.00 Direct Cost
1544 $9,395.00 $255,500.00 $280,000.00 $0.00 $0.00 

Other
Category Title Description Units Unit Cost Extended Cost Direct Cost Indirect Cost GL Account Cost Share Type

0 $0.00 $0.00 $0.00 $0.00 $0.00 

1544 $9,395.00 $255,500.00 $280,000.00 $0.00 $0.00 

Budget Report, Created by carlos jimenez, cjimenez@co.santa‐barbara.ca.us, 05/19/2022
Source: eCivis™ Portal
http://www.ecivis.com/

Activity Delivery Total

Other
Other Total

Grant Total

Activity
Activity Total

General Administration
General Administration Total

Activity Delivery

Budget Report

California Department of Housing and Community Development
CDBG-Mitigation Planning & Public Services NOFA
Pre-Award
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cjimenez@co.santa-barbara.ca.us

Applicant Information :
Tell us about you.
Linked Applicant : cjimenez@co.santa-barbara.ca.us

First name : Carlos

Last name : Jimenez

Email : cjimenez@co.santa-barbara.ca.us

Title : Housing "Program Specialist

Company : Santa Barbara County

Company Website : Santa Barbara County

City : Santa Barbara

State : US-CA

Organization Information :
Tell us about your organization.
Organization Name : Santa Barbara County

Organization Address :
Authorized Representative (if different from above)Business/Finance Contact (if required) 
Program Year : PY2020

Are you applying on behalf of an additional Jurisdiction? : value2

2 Email : cjimenez@co.santa-barbara.ca.us

2 Title : Housing Program Specialist

2 Company : County of Santa Barbara

2 Company Website : www.countyofsb.org

2 City : Santa Barbara

2 State : US-CA

2 Organization Information :
2 Organization Name : County of Santa Barbara

2 Tell us about your organization.
2 Employer Identification Number (EIN) : 956002833

2 DUNS : 131851003

2 Authorized Representative : George Chapjian

EXHIBIT G
SUBRECIPIENT PROFILE



2 Business/Finance Representative : Ryder Bailey

2 Organization Address :
2 Address : 123 East Anapamu St., Ste 202

2 City : Santa Barbara

2 State : US-CA

2 County : Santa Barbara County

2 Congressional District/Region : 23

2 Zip : 93101

2 Phone : 805-568-3526

2 Fax : 805-560-1091

2 Authorized Representative (if different from above)2 Business/Finance Contact (if required)

Created by : zengine+31229@srm.ecivis.com

Record ID # : 25058256

Last change : 2021-02-18T00:24:03+0000

County of Santa Barbara 
17-MITPPS-21021 

2 of 2


	Santa Barbara STD 213 17-MITPPS-21021 Executed
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	2. Scope of Agreement
	A. Grant Funds
	B. Implementation of Agreement

	3. Subrecipient Scope of Work
	A. For the purposes of performing the Work, the Department agrees to provide the amount(s) identified in Exhibit B Budget as detailed in Exhibit F, Additional Provisions. Unless amended, the Department shall not be liable for any costs in excess of th...
	B. Planning activity(ies), as defined in the MIT-PPS Policies and Procedures, do not have to meet a CDBG-Mitigation National Objective. Public Service activity(ies), as defined in the MIT-PPS Policies and Procedures, shall meet one of the two CDBG-Mit...
	C. Subrecipient shall collect data and submit reports to the Department in accordance with the reporting requirements detailed in Section 24 of Exhibit D herein.
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	4. Effective Date and Commencement of Work
	A. This Agreement is effective upon approval by the Department representative’s signature on page one of the fully executed Standard Agreement, STD 213 (the “Effective Date”).
	B. Subrecipient agrees that no Work toward the implementation of the project activity or program activity, as identified in Exhibit F, shall commence without prior written authorization from the Department prior to the execution of this Agreement by t...

	5. Term of Agreement and Performance Milestones
	A. Term of Agreement: With the exception of the grant closeout procedures set forth in Exhibit B, Section 7, the Subrecipient shall complete the Approved Project(s) activities on or before the expenditure deadline identified on the STD 213 of this Agr...
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	C. The Subrecipient and its Contractors, as applicable, shall adhere to all performance and Project milestones as established above.

	8. MIT-PPS Program Contract Management
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	A. The Department’s provision of funding to Subrecipient pursuant to this Agreement is contingent on the availability of CDBG-MIT funds, and subject to the requirements to spend 50% of program funds to benefit the MID, and 70% of grant-wide funds for ...
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	3. Expenditure of Funds
	A. Project and Activity Costs
	No Project or Activity costs may be incurred or funds reimbursed until and unless Subrecipient provides documented compliance with the National Environmental Protection Act (NEPA) requirements established in 24 CFR 50, 24 CFR 58, and 42 USC 4321, et s...
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	C. The Subrecipient fails to meet a National Objective.

	6. Project Budget Revisions and Amendments
	A. Budget Revisions: Adjustments to the Budget that do not require an increase or reduction of total activity budget, a change in National Objective, or a change in the type or a reduction in number of beneficiaries assisted may be completed as a Budg...
	1. Adjustments that reallocate funds between budget line items
	2. Adjustments that increase or decrease the detail included in the submitted lined item budgets, including adding and removing budget line items, without increasing or decreasing the scope of work and without changing the overall budget.

	B. Agreement Budget Revisions: Adjustments to the Subrecipient Award that result in an increased or a reduced total award amount shall require an Agreement amendment. Agreement amendments must be fully executed by both the Subrecipient and the Departm...
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	8. Document Retention Policy
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	County of Santa Barbara-Community Wildfire Protection Plan-Exhibit F Template
	County of Santa Barbara-Community Wildfire Protection Plan-SOW
	1. Detailed Activity Description
	2. Deliverable Narrative
	3. Task Narrative
	Deliverable: Signed agreement between HCD and the Santa Barbara County Fire Department
	 Task 1 - Present agreement to the Santa Barbara County BOS for approval
	 Task 2 – Signed agreement with HCD for the development of the CWPP
	Deliverable: Signed contract for CWPP Contractor within 4 months of signed agreement between HCD and the Santa Barbara County Fire Department
	 Task 3 – Meet with County Planning for initial development
	 Task 4 – Assemble a SBCFC CWPP Development Team
	 Task 5 – Develop an RFP for the SBCFC CWPP and transportation plan
	 Task 6 – Publish the SBCFC CWPP and transportation plan RFP
	 Task 7 – Review RFP submittals
	 Task 8 – Select SBCFC CWPP and transportation plan consultant and execute a contract for services
	Deliverable: Draft SBCFC CWPP and transportation plan
	 Task 9 – Develop a SBCFC CWPP and transportation plan development timeline
	 Task 10 – Complete a draft of SBCFC CWPP and transportation plan
	Deliverable: Complete review and deliver SBCFC CWPP and transportation plan to stakeholders and HCD
	 Task 11 – Post the draft SBCFC CWPP and transportation plan on the SBC Fire Department website for the public and stakeholders to review
	 Task 12 – Schedule a community meeting with the development team, the consultant and the residents of the community to comment on the draft SBCFC CWPP and transportation plan
	 Task 13 – Update the SBCFC CWPP and transportation plan into final draft form
	 Task 14 – Present the SBCFC CWPP and transportation plan to the Santa Barbara County Board of Supervisors for approval
	 Task 15 – Deliver the SBCFC CWPP and transportation plan to HCD
	Deliverable: Present final close out documentation to HCD
	 Task 16 – Deliver timely quarterly reports and invoices to HCD
	 Task 17 – Deliver close out grant documentation to HCD
	4. Timeline
	 April/May 2022- Present agreement to the Santa Barbara County BOS for approval
	 May/June 2022 – Sign agreement with HCD for the development of the CWPP
	 June 2022 – Meet with County Planning for initial development
	 June/July 2022 – Assemble a SBCFC CWPP Development Team
	 July/August 2022 – Develop an RFP for the SBCFC CWPP and transportation plan
	 August/September 2022 – Publish the SBCFC CWPP and transportation plan RFP
	 September/October 2022 – Review RFP submittals
	 October/November 2022 – Select SBCFC CWPP and transportation plan consultant and execute a contract for services
	 November/December 2022 – Develop a SBCFC CWPP and transportation plan development timeline
	 June-September 2023 – Complete a draft of SBCFC CWPP and transportation plan
	 January 2024-April 2024 – Post an approved draft SBCFC CWPP and transportation plan on the SBC Fire Department website for the public and stakeholders to review
	 May 2024-July 2024 – Schedule a community meeting with the development team, the consultant and the residents of the community to comment on the draft SBCFC CWPP and transportation plan
	 July-September 2024 – Update the SBCFC CWPP and transportation plan into final draft form
	 October-December 2024 – Present the SBCFC CWPP and transportation plan to the Santa Barbara County Board of Supervisors for approval
	 January/February 2025 – Deliver the SBCFC CWPP and transportation plan to HCD
	 Throughout the process – Deliver timely quarterly reports and invoices to HCD
	 February 2025-April 2025 – Deliver close out grant documentation to HCD
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